| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 410 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0242027
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONVBI D
1 351057095 BLANKENBERGER BROTHERS $ 742, 528. 36 100. 0000%
2 35-1801998 CLR INC $ 873, 089. 53 117. 5833%
3 350626844 RUDCLPH, J.H & OO $ 940, 689. 52 126. 6873%
4  35-1134435 FOERTSCH CONSTRUCTI ON $ 965, 435. 31 130. 0199%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 966, 329. 78 130. 1404%
6 35-1878024 RAGLE, | NC. $ 979, 331. 73 131. 8914%
7  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 1,053,190.42 141. 8384%
8  05-0558668 VEDDLE BROTHERS H GHWAY GROUP LLC $ 1,081,492.72 145. 6500%
| (1) 35-1057095 | (2) 35-1801998 | (3) 35-0626844
| BLANKENBERGER BROTHERS | CLR I NC. | RUDCLPH, J.H & CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ St
SECTI ON 0001 BRI DGE REPLACENMENT
[ | |
0001 105- 06845 LUMP|  14270. 00000 14270.00|  12500. 00000 12500. 00|  11000. 00000 11000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 11.000 M | 1100. 00000 12100. 00| 1220. 00000 13420. 00| 1900. 00000 20900. 00
FI ELD OFFI CE, B | | |
0003 110-01001 LUMP|  37000. 00000 37000.00|  43000. 00000 43000.00]  47000. 00000 47000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10300. 00000 10300. 00|  12000. 00000 12000. 00|  23000. 00000 23000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 204.000 n2 | 13. 40000 2733. 60| 25. 00000 5100. 00| 16. 70000 3406. 80
PAVEMENT REMOVAL | | |
0006 202-51330 LUMP|  11400. 00000 11400.00]  20000. 00000 20000.00|  26000. 00000 26000. 00
PRESENT STRUCTURE, REMOVE | |
0007 203- 02000 55.000 n8 | 22. 50000 1237. 50| 65. 00000 3575. 00| 35. 00000 1925. 00
EXCAVATI ON, COMMVON | | |
0008 203- 02020 100.000 nB | 28. 00000 2800. 00| 15. 00000 1500. 00| 35. 00000 3500. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0009 203- 02070 3167.000 n8 | 13. 50000 42754. 50| 8. 75000 27711. 25| 18. 00000 57006. 00
BORROW | [
0010 203-51223 1390.000 n8 | 12. 00000 16680. 00| 5. 50000 7645. 00| 11. 00000 15290. 00
EXCAVATI ON, WATERVWAY | | |
0011 205- 06937 1626.000 m | 5. 50000 8943. 00| 4. 50000 7317. 00| 5. 10000 8292. 60
TEMPORARY SI LT FENCE | | |
0012 206-51215 40.000 n8 | 55. 00000 2200. 00| 175. 00000 7000. 00| 245. 00000 9800. 00

EXCAVATI ON, X |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351057095 | (2) 35 1801998 | (3) 35-0626844
| BLANKENBERGER BROTHERS [CLR INC. | RUDOLPH, J.H & CO
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0013 206-51220 254.000 n8 | 11. 00000 2794. 00| 15. 00000 3810. 00| 35. 00000 8890. 00
EXCAVATI ON, VET | [ [
0014 207-07500 1059.000 n2 | 6. 50000 6883. 50| 18. 00000 19062. 00| 19. 00000 20121. 00
SUBGRADE TREATMENT, TYPE C [ [ [
0015 211-07454 768.000 n8 | 20. 00000 15360. 00| 31. 75000 24384. 00| 33. 00000 25344. 00
STRUCTURE BACKFI LL | | [
0016 302-07455 58.700 n8 | 64. 00000 3756. 80| 75. 00000 4402. 50| 110. 00000 6457. 00
DENSE GRADED SUBBASE | | [
0017 303-01180 1699.500 My | 17. 50000 29741. 25| 20. 00000 33990. 00| 20. 75000 35264. 63
COVPACTED AGGREGATE, NO 53 | |
0018 306-08033 2571.000 n2 | 3.00000 7713. 00| 2. 50000 6427. 50| 2..30000 5913. 30
MLLING ASPHALT, 25 mm | | [
0019 306-08043 351.000 n2 | 3. 00000 1053. 00| 3..30000 1158. 30| 4. 50000 1579. 50
M LLING TRANSI TI ON | | |
0020 402-07433 397.100 My | 47.00000 18663. 70| 82. 00000 32562. 20| 47.00000 18663. 70
HVA SURFACE, TYPE B | |
0021 402-07438 472.500 My | 43.00000 20317. 50| 112. 00000 52920. 00| 43. 00000 20317. 50
HVA | NTERVEDI ATE, TYPE B | | |
0022 402-07441 199.400 My | 61. 00000 12163. 40| 112. 00000 22332. 80| 61. 00000 12163. 40
HVA BASE, TYPE B | |
0023 402-07453 876.400 My | 50. 00000 43820. 00| 80. 00000 70112. 00| 50. 00000 43820. 00
HVA FOR TEMPORARY PAVENVENT | | |
0024 406- 05520 2.280 My | 225. 00000 513. 00| 200. 00000 456. 00| 225. 00000 513. 00
ASPHALT FOR TACK COAT | | |
0025 601-01270 129.540 m | 24. 86000 3220. 36| 27. 00000 3497. 58 25. 00000 3238. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG, FOR | |
TEMPORARY Pl PE AND APPROACHES | | |
0026 601-01522 4.000 EACH 1200. 00000 4800. 00| 1300. 00000 5200. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0028 601-06854 2.000 EACH 970. 00000 1940. 00| 1050. 00000 2100. 00| 970. 00000 1940. 00
GUARDRAI L, WBEAM NESTED , FCR | | |
TEMPORARY Pl PE AND APPROACHES | | |
0029 601-94689 4.000 EACH 2195. 00000 8780. 00| 2430. 00000 9720. 00| 2195. 00000 8780. 00
GUARDRAI L END TREATMENT, CS | |
0030 601-97080 4.000 EACH 1350. 00000 5400. 00| 1475. 00000 5900. 00| 1350. 00000 5400. 00
TEMPORARY GUARDRAI L END TREATMENT, CS , | | |
FOR TEMPORARY Pl PE AND APPROACHES | |
0031 601-99105 160.020 m | 49. 60000 7936. 99| 54. 00000 8641. 08| 49. 60000 7936. 99
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0032 602-06729 2.000 EACH 34. 65000 69. 30| 100. 00000 200. 00| 7. 00000 14. 00
I

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351057095 | (2) 35 1801998 | (3) 35-0626844
| BLANKENBERGER BROTHERS |CLR INC. | RUDOLPH, J.H & CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0033 609- 06259 398.200 n2 | 64. 00000 25484. 80| 70. 00000 27874. 00| 99. 00000 39421. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [ |
0034 615- 06490 16.000 EACH 95. 00000 1520. 00| 105. 00000 1680. 00| 95. 00000 1520. 00
RIGHT OF WAY MARKER | |
0035 616-02320 1913.000 n2 | 1. 70000 3252. 10| 2. 25000 4304. 25| 2. 75000 5260. 75
GEOTEXTI LES | | |
0036 616-06405 1415.000 My | 20. 75000 29361. 25| 22. 50000 31837. 50 30. 00000 42450. 00
Rl PRAP, REVETMENT | | |
0037 621-01004 2.000 EACH 660. 00000 1320. 00| 550. 00000 1100. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-02363 1960.000 n2 | 0. 52000 1019. 20| 0. 55000 1078. 00| 0. 55000 1078. 00
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0039 621-02770 880.000 n2 | 1. 90000 1672. 00| 1. 80000 1584. 00| 1. 90000 1672. 00
EROSI ON CONTROL BLANKET | |
0040 621-06545 0.830 My | 735. 00000 610. 05| 1000. 00000 830. 00| 735. 00000 610. 05
FERTI LI ZER | | |
0041 621-06548 4.300 kg | 61. 00000 262. 30| 65. 00000 279. 50| 61. 00000 262. 30
SEED M XTURE, CV | | |
0042 621-06553 175.000 kg | 6. 90000 1207. 50| 7.00000 1225. 00| 7.00000 1225. 00
SEED M XTURE, R | | |
0043 621-06565 4.150 My | 440. 00000 1826. 00| 450. 00000 1867. 50| 440. 00000 1826. 00
MULCH NG MATERI AL | |
0044 621-06567 0.600 kL | 1. 00000 0. 60| 1. 00000 0. 60| 1. 00000 0. 60
VATER [ [ [
0045 621-06574 32.000 n2 | 11. 70000 374. 40| 50. 00000 1600. 00| 12. 00000 384. 00
SCDDI NG I I I
0046 622-52436 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 30. 00000 120. 00
SIGN, DO NOT MOW CR SPRAY | [ [
0047 622-91786 200.000 EACH| 6. 80000 1360. 00| 8. 75000 1750. 00| 6. 80000 1360. 00
SEEDLI NG | | [
0048 622-98200 8.000 EACH 25. 00000 200. 00| 25. 00000 200. 00| 30. 00000 240. 00
SIGN, DO NOT Di STURB | | |
0049 702-51005 154.400 n8 | 430. 00000 66392. 00| 400. 00000 61760. 00| 545. 00000 84148. 00
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 117.200 n8 | 380. 00000 44536. 00| 385. 00000 45122. 00| 350. 00000 41020. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 22812.000 kg | 1. 55000 35358. 60| 1. 70000 38780. 40 1. 70000 38780. 40
REI NFORCI NG STEEL | |
0052 703-51032 14253.000 kg | 1. 75000 24942. 75| 1. 95000 27793. 35| 1. 80000 25655. 40

REI NFORCI NG STEEL, EPOXY COATED | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35- 1057095 | (2) 35-1801998 | (3) 35-0626844
| BLANKENBERGER BROTHERS |CLR INC. | RUDOLPH, J.H & CO
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e m o e e et e e et e e m o e o e e e e e e e e e e e e e e e eemee—eeooo-
0053 704-51002 79.100 n8 | 705. 00000 55765. 50| 700. 00000 55370. 00| 625. 00000 49437.50
CONCRETE, C, SUPERSTRUCTURE | |
0054 706-05732 4.000 EACH| 1300. 00000 5200. 00| 1200. 00000 4800. 00| 1230. 00000 4920. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0055 706-51020 4.700 n8 | 598. 00000 2810. 60| 600. 00000 2820. 00| 940. 00000 4418. 00
CONCRETE, C, RAILING | | |
0056 709-51821 LUVP| 1630. 00000 1630. 00| 1750. 00000 1750. 00) 1630. 00000 1630. 00
SURFACE SEAL | | |
0057 713-51334 LUMP|  65300. 00000 65300.00|  75000. 00000 75000. 00|  120000. 00000 120000. 00
TEMPORARY Pl PE AND APPROACHES | | |
0058 801-04308 2.000 EACH 295. 00000 590. 00| 325. 00000 650. 00| 295. 00000 590. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801-06203 3092.000 m | 0. 79000 2442. 68| 0. 87000 2690. 04| 0. 80000 2473. 60
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0060 801-06640 18.000 EACH 100. 00000 1800. 00]| 108. 00000 1944. 00| 100. 00000 1800. 00
CONSTRUCTI ON SIGN, A | | [
0061 801-06645 12.000 EACH 50. 00000 600. 00| 54. 00000 648. 00| 50. 00000 600. 00
CONSTRUCTI ON SIGN, B | | |
0062 801-07118 25.200 m | 63. 50000 1600. 20| 69. 00000 1738. 80| 63. 50000 1600. 20
BARRI CADE, |11-A | | [
0063 804-06740 106. 000 EACH 21. 00000 2226. 00| 22. 00000 2332. 00| 21. 00000 2226. 00
DELI NEATOR W TH POST, D2 | [ [
0064 808-06713 946.200 m | 0. 79000 747. 50| 0. 87000 823. 19| 0. 79000 747. 50
LINE, PAINT, SOLID, WA TE, 100 nm | | [
0065 808-06714 946.200 m | 0. 80000 756. 96| 0. 87000 823. 19| 0. 79000 747. 50
LINE, PAINT, SOLID, YELLOWN 100 mm | | [
0066 808-06716 370.000 m | 2. 50000 925. 00| 2. 70000 999. 00| 2. 50000 925. 00
LI NE, REMOVE | | [
0067 808- 75996 29.000 EACH 7.93000 229. 97| 14. 00000 406. 00| 7.00000 203. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0068 808- 75998 29.000 EACH 60. 00000 1740. 00| 65. 00000 1885. 00| 60. 00000 1740. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | | [
SECTI ON TOTALS | $  742,528. 36| $  873,089.53| $ 940, 689. 52
------------------------------------------ o m e m e e e e et et et e e e e e e e e e e e e e e e e e e e e mmeemeaoo-
CONTRACT TOTALS | $  742,528. 36| $ 873, 089.53| $ 940, 689. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 2040801 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR, || RAGLE, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | WIT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06845 LUMP|  29000. 00000 29000.00|  20000. 00000 20000.00|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 MOS | 1800. 00000 19800. 00| 1750. 00000 19250. 00| 1000. 00000 11000. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  49000. 00000 49000.00]  48000. 00000 48000.00]  49000. 00000 49000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  12500. 00000 12500.00|  19500. 00000 19500. 00|  35000. 00000 35000. 00
CLEARI NG RI GHT CF WAY [ [ [
0005 202-02240 204.000 n2 | 6. 00000 1224. 00| 16. 00000 3264. 00| 12. 00000 2448. 00
PAVEMENT REMOVAL [ | [
0006 202-51330 LUMP|  56000. 00000 56000. 00|  15000. 00000 15000. 00|  65000. 00000 65000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 203-02000 55.000 n8 | 10. 00000 550. 00| 36. 00000 1980. 00| 20. 00000 1100. 00
EXCAVATI ON,  COMMON | | |
0008 203-02020 100.000 n8 | 20. 00000 2000. 00| 31. 00000 3100. 00| 20. 00000 2000. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0009 203-02070 3167.000 n8 | 8. 75000 27711. 25] 19. 00000 60173. 00| 13. 00000 41171. 00
BORROW | | [
0010 203-51223 1390.000 n8 | 8. 50000 11815. 00| 12. 00000 16680. 00| 10. 00000 13900. 00
EXCAVATI ON, WATERVAY | |
0011 205-06937 1626.000 m | 5. 90000 9593. 40| 5. 50000 8943. 00| 3. 00000 4878. 00
TEMPORARY SI LT FENCE | | |
0012 206-51215 40.000 n8 | 94. 00000 3760. 00| 90. 00000 3600. 00| 200. 00000 8000. 00
EXCAVATI ON, X | |
0013 206-51220 254.000 n8 | 30. 00000 7620. 00| 15. 00000 3810. 00| 35. 00000 8890. 00
EXCAVATI ON, VET | |
0014 207-07500 1059. 000 n2 | 6. 30000 6671. 70| 19. 00000 20121. 00| 4.00000 4236. 00
SUBGRADE TREATMENT, TYPE C | |
0015 211-07454 768.000 n8 | 36. 50000 28032. 00| 50. 00000 38400. 00| 25. 00000 19200. 00
STRUCTURE BACKFI LL | |
0016 302-07455 58.700 n8 | 45. 00000 2641. 50| 60. 00000 3522. 00| 55. 00000 3228. 50
DENSE GRADED SUBBASE | [ [
0017 303-01180 1699.500 My | 21. 17000 35978. 42| 16. 00000 27192. 00| 20. 00000 33990. 00
COMPACTED AGGREGATE, NO. 53 | | [
0018 306- 08033 2571.000 n2 | 5. 00000 12855. 00| 5. 00000 12855. 00| 2. 50000 6427. 50
M LLING ASPHALT, 25 nm [ | [
0019 306-08043 351.000 n2 | 7. 50000 2632. 50| 8. 00000 2808. 00| 3. 50000 1228. 50
M LLING TRANSI TI ON | | [
0020 402-07433 397.100 My | 47. 94000 19036. 97 80. 00000 31768. 00| 47. 00000 18663. 70

HVA SURFACE, TYPE B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 2040801 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., || RAGLE, INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 402-07438 472.500 My | 43. 86000 20723. 85| 67. 00000 31657. 50| 43. 00000 20317. 50
HVA | NTERVEDI ATE, TYPE B | | |
0022 402-07441 199.400 My | 62. 22000 12406. 67| 60. 00000 11964. 00| 61. 00000 12163. 40
HVA BASE, TYPE B | | [
0023 402-07453 876.400 My | 51. 00000 44696. 40| 58. 00000 50831. 20| 50. 00000 43820. 00
HVA FOR TEMPORARY PAVEMENT | | [
0024 406- 05520 2.280 My | 225. 00000 513. 00| 200. 00000 456. 00| 225. 00000 513. 00
ASPHALT FOR TACK COAT | | [
0025 601-01270 129.540 m | 24. 86000 3220. 36| 25. 00000 3238. 50| 24. 86000 3220. 36

GUARDRAI L, W BEAM 1.905 m SPACING FOR | | I
TEMPORARY Pl PE AND APPROACHES | | I

0026 601-01522 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0028 601-06854 2.000 EACH 970. 00000 1940. 00| 1000. 00000 2000. 00| 970. 00000 1940. 00

GUARDRAI L, WBEAM NESTED , FOR | | [
TEMPORARY PI PE AND APPROACHES | [ |

0029 601-94689 4.000 EACH 2195. 00000 8780. 00| 2250. 00000 9000. 00| 2195. 00000 8780. 00
GUARDRAI L END TREATMENT, GS | | |
0030 601-97080 4.000 EACH 1350. 00000 5400. 00| 1400. 00000 5600. 00| 1350. 00000 5400. 00

TEMPORARY GUARDRAI L END TREATMENT, CS , | I I
FOR TEMPORARY Pl PE AND APPROACHES | |

0031 601-99105 160.020 m | 49. 60000 7936. 99| 52. 00000 8321. 04 49. 60000 7936. 99
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0032 602-06729 2.000 EACH 7. 14000 14. 28| 8. 00000 16. 00| 6. 00000 12.00
BARRI ER DELI NEATCR | |

0033 609- 06259 398.200 n2 | 74.50000 29665. 90| 65. 00000 25883. 00| 55. 00000 21901. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 Mm | |

0034 615- 06490 16. 000 EACH 95. 00000 1520. 00| 105. 00000 1680. 00| 95. 00000 1520. 00
RIGHT OF WAY MARKER | |

0035 616-02320 1913.000 n2 | 1. 96000 3749. 48| 2. 50000 4782. 50| 1. 80000 3443. 40
GEOTEXTI LES | | |

0036 616-06405 1415.000 My | 18. 00000 25470. 00| 32. 00000 45280. 00| 22.00000 31130. 00
Rl PRAP, REVETNMENT | | |

0037 621-01004 2.000 EACH 510. 00000 1020. 00| 700. 00000 1400. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [

0038 621-02363 1960.000 n2 | 0. 51000 999. 60| 0. 55000 1078. 00| 0. 52000 1019. 20
MULCHED SEEDING, T, CONVENTIONAL M X | [ [

0039 621-02770 880.000 n2 | 1. 75000 1540. 00| 2. 00000 1760. 00| 1. 90000 1672. 00

EROSI ON CONTROL BLANKET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 2040801 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR, || RAGLE, INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0040 621- 06545 0.830 My | 612. 00000 507. 96 740. 00000 614. 20| 735. 00000 610. 05
FERTI LI ZER | | |
0041 621-06548 4.300 kg | 61. 20000 263. 16| 63. 00000 270. 90| 61. 00000 262. 30
SEED M XTURE, CV | | |
0042 621-06553 175.000 kg | 6. 63000 1160. 25| 7.00000 1225. 00| 6. 90000 1207. 50
SEED M XTURE, R | | |
0043 621- 06565 4.150 My | 433. 50000 1799. 03| 450. 00000 1867. 50| 440. 00000 1826. 00
MULCH NG MATERI AL | | |
0044 621-06567 0.600 kL | 1. 00000 0. 60| 1. 00000 0. 60| 1. 00000 0. 60
VATER | | [
0045 621-06574 32.000 n2 | 10. 00000 320. 00| 12. 00000 384. 00| 11. 70000 374. 40
SODDI NG | | |
0046 622-52436 4.000 EACH 25. 00000 100. 00| 33. 00000 132. 00| 30. 00000 120. 00
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 200.000 EACH 8. 16000 1632. 00| 7.00000 1400. 00| 6. 80000 1360. 00
SEEDLI NG | | |
0048 622-98200 8.000 EACH 25. 00000 200. 00| 27. 00000 216. 00| 30. 00000 240. 00
SIGN, DO NOT Di STURB | | |
0049 702-51005 154.400 n8 | 510. 00000 78744 00| 550. 00000 84920. 00| 750. 00000 115800. 00
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 117.200 n8 | 490. 00000 57428. 00| 350. 00000 41020. 00| 500. 00000 58600. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 22812.000 kg | 1. 75000 39921. 00| 1. 85000 42202. 20| 1.60000 36499. 20
REI NFORCI NG STEEL | | |
0052 703-51032 14253.000 kg | 1. 86000 26510. 58] 2.10000 29931. 30| 1. 75000 24942. 75
REI NFORCI NG STEEL, EPOXY COATED | |
0053 704-51002 79.100 n8 | 750. 00000 59325. 00| 600. 00000 47460. 00| 700. 00000 55370. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-05732 4.000 EACH 1224. 00000 4896. 00| 1400. 00000 5600. 00| 900. 00000 3600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | [
0055 706-51020 4.700 n8 | 801. 72000 3768. 08 550. 00000 2585. 00| 650. 00000 3055. 00
CONCRETE, C, RAILING | | |
0056 709-51821 LUMP| 1734. 00000 1734. 00| 1600. 00000 1600. 00| 1630. 00000 1630. 00
SURFACE SEAL | | |
0057 713-51334 LUMP|  160000. 00000 160000. 00]  120000. 00000 120000. 00]  150000. 00000 150000. 00
TEMPORARY Pl PE AND APPROACHES | | |
0058 801- 04308 2.000 EACH 295. 00000 590. 00| 310. 00000 620. 00| 295. 00000 590. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801-06203 3092.000 m | 0. 79000 2442. 68| 0. 85000 2628. 20| 0. 79000 2442. 68
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0060 801-06640 18.000 EACH 100. 00000 1800. 00| 105. 00000 1890. 00| 100. 00000 1800. 00

CONSTRUCTI ON SIGN, A [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -8
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | (5) 35 2040801 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR, || RAGLE, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e et e et e e e e e e e e et e e e e e e e e e emmeemeaooo-
0061 801-06645 12.000 EACH 50. 00000 600. 00| 60. 00000 720. 00| 50. 00000 600. 00
CONSTRUCTI ON SI GN, B | | [
0062 801-07118 25.200 m | 63. 50000 1600. 20| 68. 00000 1713. 60| 63. 50000 1600. 20
BARRI CADE, I11-A [ | [
0063 804-06740 106. 000 EACH 21. 00000 2226. 00| 23. 00000 2438. 00| 21. 00000 2226. 00
DELI NEATOR W TH PCST, D2 | | |
0064 808-06713 946.200 m | 0. 79000 747. 50| 0. 85000 804. 27| 0. 79000 747. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808-06714 946.200 m | 0. 79000 747. 50| 0. 85000 804. 27| 0. 79000 747. 50
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0066 808-06716 370.000 m | 2. 55000 943. 50| 2. 60000 962. 00| 2. 50000 925. 00
LI NE, REMOVE | | |
0067 808- 75996 29.000 EACH 30. 00000 870. 00| 20. 00000 580. 00| 5. 00000 145. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0068 808- 75998 29.000 EACH 60. 00000 1740. 00| 63. 00000 1827. 00| 60. 00000 1740. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 965,435 31| $ 966, 329. 78| $  979,331.73
------------------------------------------ S S
CONTRACT TOTALS | $ 965,435, 31| $ 966, 329. 78| $  979,331.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES @ KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (7) 35 1009310 | (8) 050558668 |
| DEl G BROTHERS LUMBER & CONST| WEDDLE BROTHERS H GHWAY GROU|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et m e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06845 LUMP|  17000. 00000 17000. 00|  29282. 70000 29282. 70|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 11.000 MOS | 2175. 00000 23925. 00| 1286. 71000 14153. 81
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  52000. 00000 52000. 00|  54074. 64540 54074. 64|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15500. 00000 15500. 00|  39597. 77000 39597. 77
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 204.000 n2 | 12. 80000 2611. 20| 16. 69000 3404. 76|
PAVEMENT REMOVAL [ [ [
0006 202-51330 LUMP|  19775. 00000 19775.00|  61388. 55000 61388. 55|
PRESENT STRUCTURE, REMOVE | | [
0007 203-02000 55.000 n8 | 18. 50000 1017. 50| 62. 81000 3454, 55|
EXCAVATI ON,  COVMMON | | |
0008 203-02020 100.000 n8 | 28. 00000 2800. 00| 44. 80000 4480. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0009 203-02070 3167.000 n8 | 16. 70000 52888. 90| 15. 60000 49405. 20|
BORROW | | [
0010 203-51223 1390.000 n8 | 9. 30000 12927. 00| 18. 14000 25214. 60|
EXCAVATI ON, WATERWAY | | |
0011 205-06937 1626.000 m | 6. 70000 10894. 20| 8. 41000 13674. 66|
TEMPORARY SI LT FENCE | [ [
0012 206-51215 40.000 18 | 47.00000 1880. 00| 158. 57000 6342. 80|
EXCAVATI ON, X | | |
0013 206-51220 254.000 n8 | 11. 50000 2921. 00| 35. 27000 8958. 58|
EXCAVATI ON, VAET | | |
0014 207-07500 1059.000 n2 | 11. 35000 12019. 65| 10. 61000 11235. 99|
SUBGRADE TREATMENT, TYPE C | | |
0015 211-07454 768.000 n8 | 31. 70000 24345, 60| 24. 11000 18516. 48|
STRUCTURE BACKFI LL | | |
0016 302-07455 58.700 n8 | 23. 40000 1373. 58] 63. 92000 3752. 10|
DENSE GRADED SUBBASE [ | [
0017 303-01180 1699.500 My | 22. 40000 38068. 80| 15. 17000 25781. 42|
COVPACTED AGGREGATE, NO 53 | | |
0018 306- 08033 2571.000 n2 | 4.10000 10541. 10| 4.07000 10463. 97
MLLING ASPHALT, 25 mm | | |
0019 306-08043 351.000 n2 | 4. 10000 1439. 10| 2. 04000 716. 04|
M LLING TRANSI TI ON | | |
0020 402-07433 397.100 My | 79. 50000 31569. 45| 52. 85000 20986. 74|

HVA SURFACE, TYPE B | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 351009310 | (8) 05 0558668 [
| DEl G BROTHERS LUVBER & CONST| WEDDLE BROTHERS HI GHVMAY GROU|
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o e e e et et e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0021 402-07438 472.500 My | 111. 50000 52683. 75| 48. 36000 22850. 10|
HVA | NTERVEDI ATE, TYPE B | | |
0022 402-07441 199.400 My | 112. 50000 22432. 50] 68. 60000 13678. 84|
HVA BASE, TYPE B | | |
0023 402-07453 876.400 My | 85. 50000 74932. 20| 56. 23000 49279. 97|
HVA FOR TEMPORARY PAVEVENT | | [
0024 406- 05520 2.280 My | 290. 00000 661. 20| 253. 03000 576. 91|
ASPHALT FOR TACK COAT | | [
0025 601-01270 129.540 m | 26. 40000 3419. 86| 16. 13000 2089. 48|
GUARDRAI L, WBEAM 1.905 m SPACI NG, FCR | | |
TEMPORARY Pl PE AND APPROACHES | | |
0026 601-01522 4.000 EACH 1260. 00000 5040. 00| 1668. 47000 6673. 88|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-06854 2.000 EACH 1070. 00000 2140. 00| 2669. 55000 5339. 10|
GUARDRAI L, WBEAM NESTED , FOR | | |
TEMPORARY Pl PE AND APPROACHES | | |
0029 601-94689 4.000 EACH 2320. 00000 9280. 00| 2363. 66000 9454. 64|
GUARDRAI L END TREATMENT, OS | | [
0030 601-97080 4.000 EACH 1430. 00000 5720. 00| 2663. 99000 10655. 96
TEMPORARY GUARDRAI L END TREATMENT, CS , | | |
FOR TEMPCRARY Pl PE AND APPROACHES | | |
0031 601-99105 160.020 m | 52. 60000 8417. 05 48. 05000 7688. 96|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0032 602-06729 2.000 EACH 8. 50000 17. 00| 7. 79000 15. 58
BARRI ER DELI NEATOR | | |
0033 609- 06259 398.200 n2 | 73. 00000 29068. 60| 59. 04000 23509. 73|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | [
0034 615- 06490 16.000 EACH 127. 00000 2032. 00| 122. 35000 1957. 60|
RIGHT OF WAY MARKER | | |
0035 616-02320 1913.000 n2 | 2. 05000 3921. 65 2.28000 4361. 64|
GEOTEXTI LES | | |
0036 616-06405 1415.000 My | 34. 65000 49029. 75| 14. 89000 21069. 35|
Rl PRAP, REVETMENT | | |
0037 621-01004 2.000 EACH 550. 00000 1100. 00| 1112. 31000 2224. 62|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-02363 1960.000 n2 | 0. 55000 1078. 00| 0. 69000 1352. 40|
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0039 621-02770 880.000 n2 | 1. 80000 1584. 00| 2. 04000 1795. 20|

EROCSI ON CONTROL BLANKET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 - 11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 351009310 | (8) 05 0558668 [
| DEl G BROTHERS LUVBER & CONST| WEDDLE BROTHERS HI GHWAY GROU|
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e e e e et e e e e e e e e e e e e e e e e e e eemeemeeooo-
0040 621-06545 0.830 My | 600. 00000 498. 00| 450. 49000 373. 91|
FERTI LI ZER | | |
0041 621-06548 4.300 kg | 65. 00000 279. 50| 85. 93000 369. 50|
SEED M XTURE, CV | | |
0042 621-06553 175.000 kg | 6. 90000 1207. 50| 8. 12000 1421. 00|
SEED M XTURE, R | [ [
0043 621- 06565 4.150 My | 440. 00000 1826. 00| 593. 97000 2464. 98|
MULCH NG MATERI AL | | [
0044 621-06567 0.600 kL | 1. 00000 0. 60| 0. 60000 0. 36
VATER | | |
0045 621-06574 32.000 n2 | 41. 00000 1312. 00| 83. 42000 2669. 44|
SODDI NG | | |
0046 622-52436 4.000 EACH 27. 00000 108. 00| 33. 37000 133. 48|
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 200.000 EACH 8. 50000 1700. 00| 10. 01000 2002. 00|
SEEDLI NG | | [
0048 622-98200 8.000 EACH 27. 00000 216. 00| 33. 37000 266. 96|
SIGN, DO NOT DI STURB | [ [
0049 702-51005 154.400 n8 | 612. 00000 94492. 80| 579. 37000 89454. 73|
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 117.200 n8 | 558. 00000 65397. 60| 298. 02000 34927. 94|
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 22812.000 kg | 1. 82000 41517. 84 1. 99000 45395. 88
REI NFORCI NG STEEL | | |
0052 703-51032 14253.000 kg | 1. 94000 27650. 82| 2.10000 29931. 30|
REI NFORCI NG STEEL, EPOXY COATED | | |
0053 704-51002 79.100 n8 | 656. 00000 51889. 60| 589. 47000 46627. 08|
CONCRETE, C, SUPERSTRUCTURE | | [
0054 706-05732 4.000 EACH 1575. 00000 6300. 00| 1295. 04000 5180. 16
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0055 706-51020 4.700 n8 | 510. 00000 2397. 00| 577. 41000 2713. 83|
CONCRETE, C, RAILING | | |
0056 709-51821 LUMP| 1790. 00000 1790. 00| 1813. 07000 1813. 07
SURFACE SEAL | | |
0057 713-51334 LUMP|  132000. 00000 132000. 00|  205130. 76000 205130. 76
TEMPORARY Pl PE AND APPROACHES | | |
0058 801-04308 2.000 EACH 335. 00000 670. 00| 417. 12000 834. 24|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0059 801-06203 3092.000 m | 0. 80000 2473. 60| 2. 96000 9152. 32|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0060 801-06640 18.000 EACH 105. 00000 1890. 00| 177. 97000 3203. 46|

CONSTRUCTI ON SIGN, A



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 410 - 12
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 899, 427. 72 ROUTE : SR 61
CALL ORDER : 410 CONTRACT ID : B -26615-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 351009310 | (8) 05 0558668 [
| DEi G BROTHERS LUMBER & CONST| WEDDLE BROTHERS HI GHWAY GROU|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e et e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0061 801-06645 12.000 EACH 55. 00000 660. 00| 94. 55000 1134. 60|
CONSTRUCTI ON SI G\, B | | [
0062 801-07118 25.200 m | 65. 00000 1638. 00| 42. 27000 1065. 20|
BARRI CADE, I11-A | | [
0063 804-06740 106.000 EACH 23. 00000 2438. 00| 21. 58000 2287. 48]
DELI NEATOR W TH PCST, D2 | | |
0064 808-06713 946.200 m | 0. 80000 756. 96| 0. 50000 473. 10|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808-06714 946.200 m | 0. 80000 756. 96| 0. 50000 473.10|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0066 808-06716 370.000 m | 2. 80000 1036. 00| 2. 06000 762. 20|
LINE, REMOVE [ | [
0067 808-75996 29.000 EACH 13. 00000 377. 00| 9. 36000 271. 44|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0068 808- 75998 29.000 EACH 64. 00000 1856. 00| 51. 72000 1499. 88|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS [ $ 1,053, 190. 42 $ 1,081,492. 72|
------------------------------------------ S S
CONTRACT TOTALS | $ 1,053, 190. 42| $ 1,081, 492. 72|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 416 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 14
CALL CRDER : 416 CONTRACT ID : B -27172-C COUNTI ES : JASPER
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/26/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1523985 WRTZ & YATES, |INC $ 449, 952. 35 100. 0000%

2 35-1386990 I SOM JACK CONSTRUCTI CN CO $ 464, 401. 80 103. 2113%




ENG NEER S ESTI MATE: $

CALL CRDER

LETTI NG DATE :
CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

650, 060. 52

420 CONTRACT I D :

07/20/ 04 10: 00 AM DI STR CT :
CONTRACT TI ME :
RURAL

1 35-1582109
2 35-1386990
3 35-1489621

KANKAKEE VALLEY CONSTRUCTI ON
1 SOM  JACK CONSTRUCTI ON GO
HRP CONSTRUCTI QN, | NC.

ROUTE
B -27261-A COUNTI ES
LAPORTE Di STRI CT
11/ 15/ 04 COVPLETI ON DATE
PRQJECT( S)

$

$

$

DATE : 07/28/
PAGE : 420 -1

CO RD 400 W

LAPCRTE

9946065

TOTAL % OVER
BI D LOWVBI D

579, 205. 81 100. 0000%

770, 711. 50 133. 0634%

779, 436. 06 134.5697%

04

| (1) 351582109

| (2) 35 1386990

| (3) 35-1489621

| KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO | HRP GONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE REPLACENENT
[ I I
0001 105-06845 LUWP| 9000. 00000 9000. 00| 7500. 00000 7500. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 M5 | 2500. 00000 15000. 00| 2900. 00000 17400. 00| 2600. 00000 15600. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  28000. 00000 28000. 00|  40000. 00000 40000.00|  38800. 00000 38800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-02000 1168.000 n8 | 8. 00000 9344. 00| 15. 00000 17520. 00| 8. 00000 9344. 00
EXCAVATI ON,  COVMMON | | |
0005 203-02070 3144.000 18 | 13. 00000 40872. 00| 19. 00000 59736. 00| 6. 00000 18864. 00
BORROW | | |
0006 203-51223 1040.000 18 | 13. 00000 13520. 00| 17. 00000 17680. 00| 6. 00000 6240. 00
EXCAVATI ON, WATERVAY | |
0007 205-06932 15.000 m | 44. 00000 660. 00| 100. 00000 1500. 00| 44. 00000 660. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06936 17.000 My | 30. 00000 510. 00| 125. 00000 2125. 00| 42.00000 714. 00
TEMPORARY SEDI MENT TRAP | | |
0009 205- 06937 253.000 m | 6. 08000 1538. 24| 7.00000 1771. 00| 6. 08000 1538. 24
TEMPORARY SI LT FENCE | | |
0010 206-51225 727.000 n8 | 10. 00000 7270. 00| 13. 00000 9451. 00| 8. 00000 5816. 00
EXCAVATI ON, DRY | |
0011 207-07503 958.000 n2 | 1. 25000 1197. 50| 9. 00000 8622. 00| 3. 00000 2874. 00
SUBGRADE TREATMENT, TYPE E | | |
0012 211-07454 1003.000 n8 | 30. 00000 30090. 00| 40. 00000 40120. 00| 6. 00000 6018. 00
STRUCTURE BACKFI LL [ | |
0013 301-07448 1680.000 My | 16. 00000 26880. 00| 19. 00000 31920. 00| 22.00000 36960. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0014 306-08043 420.000 n2 | 4.50000 1890. 00| 6. 00000 2520. 00| 5. 00000 2100. 00
I

M LLING TRANSI TI ON



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 650, 060. 52 ROUTE : CO RD 400 W
CALL ORDER : 420 CONTRACT 1D : B -27261-A COUNTI ES : LAPCRTE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1386990 | (3) 35-1489621
| KANKAKEE VALLEY CONSTRUCTI ON| I'SOM JACK CONSTRUCTI ON GO | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e memmeemeeooo-
0015 402-07432 264.000 My | 60. 00000 15840. 00| 75. 00000 19800. 00| 60. 00000 15840. 00
HVA SURFACE, TYPE A | | |
0016 402-07435 449.000 My | 54. 75000 24582. 75| 63. 00000 28287. 00| 54. 75000 24582. 75
HVA | NTERVEDI ATE, TYPE A | | |
0017 402-07440 456.000 My | 53. 00000 24168. 00 62. 00000 28272. 00| 53. 00000 24168. 00
HVA BASE, TYPE A | | |
0018 405- 05518 3040.000 n2 | 0. 01000 30. 40| 0. 10000 304. 00| 0. 01000 30. 40
ASPHALT FOR PRI NE COAT [ [ [
0019 406- 05521 6525.000 2 | 0. 50000 3262. 50| 0. 85000 5546. 25| 0. 50000 3262. 50
ASPHALT FOR TACK COAT [ [ [
0020 601-01839 1.000 EACH 1750. 00000 1750. 00| 2000. 00000 2000. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 6 | | |
0021 601-02636 60.960 m | 95. 00000 5791. 20| 110. 00000 6705. 60| 95. 00000 5791. 20
GUARDRAI L, W BEAM NESTED | | |
0022 601- 06037 3.000 EACH 750. 00000 2250. 00| 910. 00000 2730. 00| 750. 00000 2250. 00
GUARDRAI L END TREATMENT, | | |
0023 601-06946 6.000 EACH 250. 00000 1500. 00| 315. 00000 1890. 00| 250. 00000 1500. 00
GUARDRAI L POST, NESTED, MODI FI ED | | |
0024 601-99105 360.045 m | 44. 00000 15841. 98| 50. 00000 18002. 25| 44. 00000 15841. 98
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0025 610- 05527 62. 000 | 70. 00000 4340. 00| 85. 00000 5270. 00| 70. 00000 4340. 00
HVA FOR APPROACHES | |
0026 611-95023 1.000 EACH 100. 00000 100. 00| 200. 00000 200. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, RESET | | |
0027 615-06535 1.000 EACH 100. 00000 100. 00| 850. 00000 850. 00| 930. 00000 930. 00
BENCH MARK POST, RESET | |
0028 616-02320 433.000 n2 | 2. 00000 866. 00| 4. 25000 1840. 25| 3. 00000 1299. 00
GEOTEXTI LES | | |
0029 616- 06405 626.000 My | 25. 00000 15650. 00| 22.00000 13772. 00| 30. 00000 18780. 00
RI PRAP, REVETMENT | | |
0030 621-01004 1.000 EACH 450. 00000 450. 00| 1000. 00000 1000. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG [ [ [
0031 621-02770 2205.000 n2 | 2. 92000 6438. 60| 6. 00000 13230. 00| 2. 92000 6438. 60
EROSI ON CONTROL BLANKET | | [
0032 621-06548 2.900 kg | 55. 00000 159. 50| 75. 00000 217. 50| 55. 00000 159. 50
SEED M XTURE, CV | | |
0033 621- 06559 3469.000 n2 | 0. 48000 1665. 12| 2. 00000 6938. 00| 0. 48000 1665. 12
MULCHED SEEDI NG, R | | |
0034 621-06567 13.000 kL | 2. 00000 26. 00| 1. 00000 13. 00| 2.00000 26. 00

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE. $ 650, 060. 52 ROUTE : CO RD 400 W
CALL ORDER : 420 CONTRACT 1D : B -27261-A COUNTI ES : LAPORTE
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : LAPORTE D STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35 1386990 | (3) 35-1489621

| KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

0035 621-06574 705.000 n2 | 5. 60000 3948. 00| 6. 50000 4582. 50| 5. 60000 3948. 00
SCDDI NG I I I

0036 715-04855 1.000 EACH 800. 00000 800. 00| 925. 00000 925. 00| 950. 00000 950. 00
Pl PE END SECTI ON, 1050 nm | [ [

0037 715-05119 16.000 m | 75. 00000 1200. 00| 30. 00000 480. 00| 75. 00000 1200. 00
PIPE, TYPE 1, OROULAR 375 mm | | [

0038 715-05121 21.000 m | 85. 00000 1785. 00| 35. 00000 735. 00| 85. 00000 1785. 00
PIPE, TYPE 1, CIRCULAR 450 nm [ [ |

0039 715-05127 11.000 m | 150. 00000 1650. 00| 110. 00000 1210. 00| 220. 00000 2420. 00
PIPE, TYPE 1, CRCULAR 1050 mm | | |

0040 715-46005 2.000 EACH 225. 00000 450. 00| 195. 00000 390. 00| 300. 00000 600. 00
Pl PE END SECTION, 375 mm | | |

0041 715-46010 1.000 EACH 250. 00000 250. 00| 215. 00000 215. 00| 400. 00000 400. 00
Pl PE END SECTION, 450 mm | |

0042 721-43010 1.000 EACH 800. 00000 800. 00| 875. 00000 875. 00| 2600. 00000 2600. 00
AUTOMATI C DRAI NAGE GATE, 450 nm | |

0043 721-43040 1.000 EACH 2000. 00000 2000. 00| 1850. 00000 1850. 00| 5600. 00000 5600. 00
AUTOMATI C DRAI NAGE GATE, 1050 mm | | |

0044 723-06660 114.700 n2 | 428. 00000 49091. 60| 780. 00000 89466. 00| 2000. 00000 229400. 00
W NGWALL | | |

0045 723-06968 29.261 m | 6800. 00000 198974. 80| 8323. 00000 243539. 30| 8150. 00000 238477. 15
STRUCTURE, PRECAST THREE SI DED, 7310 mm | | |
X 3100 mm | | |

0046 801-04308 3.000 EACH 195. 00000 585. 00| 350. 00000 1050. 00| 195. 00000 585. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0047 801- 06625 20.000 EACH 70. 00000 1400. 00| 125. 00000 2500. 00| 70. 00000 1400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0048 801- 06640 20.000 EACH 85. 00000 1700. 00| 130. 00000 2600. 00| 85. 00000 1700. 00
CONSTRUCTI ON SI GN, A | | |

0049 801- 06645 1.000 EACH 50. 00000 50. 00| 80. 00000 80. 00| 50. 00000 50. 00
CONSTRUCTI ON SI GN, B | | |

0050 801-07118 43.200 m | 29. 00000 1252. 80| 40. 00000 1728. 00| 29. 00000 1252.80
BARRI CADE, I11-A | |

0051 801-07119 28.800 m | 32. 50000 936. 00| 38. 00000 1094. 40| 32. 50000 936. 00
BARRI CADE, I11-B | |

0052 802-91122 1.000 EACH 135. 00000 135. 00| 300. 00000 300. 00| 135. 00000 135. 00
SIGN, GROUND MOUNTED, RESET | [ [

0053 808-06713 949.000 m | 0. 82000 778. 18] 0. 95000 901. 55 0. 82000 778.18
LINE, PAINT, SOLID, WA TE, 100 mm | | [

0054 808-06714 902.000 m | 0. 82000 739. 64 0. 95000 856. 90| 0. 82000 739. 64

I

LINE, PAINT, SOLID, YELLOWN 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 07/ 28/ 04
PAGE : 420 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 650, 060. 52 ROUTE : CO RD 400 W
CALL CRDER : 420 CONTRACT ID : B -27261-A COUNTI ES : LAPCRTE
LETTI NG DATE : 07/20/04 10: 00 AM DI STRI CT LAPORTE DI STR CT
SET- ASI DE :
| (1) 35 1582109 | (2) 35 1386990 | (3) 35-1489621
| KANKAKEE VALLEY CONSTRUCTI ON| 1 SOM JACK CONSTRUCTI ON GO | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e emmeemeeooo-
0055 808- 75067 12.000 m | 8. 00000 96. 00| 50. 00000 600. 00| 8. 00000 96. 00
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
STOP LINE, 600 mm | | |
SECTI ON TOTALS | $ 579, 205. 81| $ 770, 711.50] $ 779, 436.06
------------------------------------------ e
CONTRACT TOTALS | $ 579, 205.81] $ 770, 711. 50| $ 779, 436.06




ENG NEER S ESTI MATE: $  557,932.35

CALL CRDER : 422

LETTI NG DATE : 07/20/04 10:00 AM

CONTRACT DESCRI PTI ON

SET-ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

B -27369-A

CRAWFCRDSVI LLE DI STRI CT
10/ 15/ 04 COVPLETI ON DATE

RQUTE :
COUNTI ES

PRQJECT( S)

US 231
MONTGOVERY

0813017

DATE :
PAGE :

07/ 28/
422 -1

100. 0000%
107. 5565%
121. 4379%
131. 2579%

1  35-1673827
2 35-1917625
3  35-1618530
4  35-1386990

HENDERSON, H E.
M LESTONE CONTRACTCRS, L. P.
AVERI CAN CONTRACTI NG & SERVI CES
I SOM JACK CONSTRUCTI ON CO

I NC,

536, 854. 89
577,422.81
651, 945. 69
704, 664. 79

04

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 35 1673827
| HENDERSON, H E., INC.

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038 10. 000
FI ELD OFFI CE, A
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-02240 252. 000
PAVEMENT REMOVAL

0006 202-02241 178. 000
GUARDRAI L, REMOVE

0007 202-02271 2.000
HEADWALL, REMOVE

0008 202-74035 3. 000
SIGN, REMOVE

0009 202-94747 1. 000
POST, REMOVE

0010 202-96133 21. 000
Pl PE, REMOVE

0011 203-02000 1320. 000
EXCAVATI ON, COMVON

0013 205-06932 36. 000
TEMPORARY CHECK DAM STRAW BALES

0014 205-06936 72.000
TEMPCORARY SEDI MENT TRAP

0015 207-07500 1593. 000

SUBGRADE TREATMENT, TYPE C

[
LUMP|

|
MOS |

|
LUMP|

|
LUMP|

13412

1740

70135.

5990

38.

56

13.

UNI'T PRI CE

00000

02000

52000

40000

39000

. 22000

. 60000

. 08000

. 31000

. 37000

. 64000

59000

79000

16000

| (2) 35 1917625

| M LESTONE CONTRACTCRS, L. P,

I
AMOUNT|

| (3) 35-1618530

12500

15000.

32500

13000.

6300.

3204.

500.

66.

44,

630

33000

1440.

2520.

| AVERI CAN CONTRACTI NG & SERVI

00

00

00

00

00

00

00

00

00

00

00

00

00

UNIT PRI CE UNIT PRI CE
e e e

13412.00H 10000. 00000 10000.001 12500. 00000
17400.20; 1800. 00000 18000. 00| 1500. 00000
70135.52I 28800. 00000 28800. 00| 32500. 00000
5990.40" 11500. 00000 11500. 00| 13000. 00000
1610.28" 14. 00000 3528.00, 25. 00000
3243.16, 16. 60000 2954.80I 18. 00000
237.20“ 250. 00000 500.00“ 250. 00000
78.24# 21. 00000 63.00I 22. 00000
34.31I 42. 00000 42.001 44. 00000
532.771 22. 00000 462.001 30. 00000
11404.801 25. 00000 33000.001 25. 00000
1389.24% 38. 00000 1368.001 40. 00000
4088.885 33. 00000 2376.001 35. 00000
20963.88{ 17. 00000 27081.001 20. 00000

31860

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 351917625 | (3) 35-1618530
| HENDERSON, H E., INC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 211-07454 57.000 n8 | 37. 59000 2142. 63| 43. 00000 2451. 00| 50. 00000 2850. 00
STRUCTURE BACKFI LL | | |
0017 213-08058 230.000 n8 | 76. 07000 17496. 10| 80. 00000 18400. 00| 200. 00000 46000. 00
FLOMBLE BACKFI LL [ [
0018 301-07448 936.000 My | 24. 67000 23091. 12| 22. 00000 20592. 00| 22. 00000 20592. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0019 306- 08036 1476.000 n2 | 4.17000 6154. 92| 4. 50000 6642. 00| 9. 00000 13284. 00
M LLING ASPHALT, 50 nm | | [
0020 402-07433 276.000 My | 68. 46000 18894. 96 75. 00000 20700. 00| 66. 00000 18216. 00
HVA SURFACE, TYPE B | | |
0021 402-07438 123.000 My | 100. 25000 12330. 75| 88. 50000 10885. 50| 100. 00000 12300. 00
HVA | NTERVEDI ATE, TYPE B | | |
0022 402-07441 508.000 My | 77. 85000 39547. 80| 77. 25000 39243. 00| 75. 00000 38100. 00
HVA BASE, TYPE B | |
0023 405-05518 1629.000 n2 | 1. 28000 2085. 12| 2.00000 3258. 00| 1. 30000 2117. 70
ASPHALT FOR PRI ME COAT | | |
0024 406- 05521 3499.000 n2 | 0. 16000 559. 84| 1. 00000 3499. 00| 0. 20000 699. 80
ASPHALT FOR TACK COAT | | |
0025 601-06854 2.000 EACH 2336. 25000 4672. 50| 2350. 00000 4700. 00| 2500. 00000 5000. 00
GUARDRAI L, WBEAM NESTED | [ |
0026 601-07023 1.000 EACH 7560. 00000 7560. 00| 5750. 00000 5750. 00| 5000. 00000 5000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0027 601-94689 4.000 EACH| 2126. 25000 8505. 00| 2300. 00000 9200. 00| 2250. 00000 9000. 00
GUARDRAI L END TREATMENT, CS | |
0028 601-99105 106.680 m | 33. 08000 3528. 97| 49. 00000 5227. 32 33. 00000 3520. 44
GUARDRAI L, WBEAM 1.905 m SPAC! NG | | |
0029 610-07486 36.000 My | 194. 64000 7007. 04 115. 00000 4140. 00| 175. 00000 6300. 00
HVA FOR APPROACHES, TYPE A | [ [
0030 611-06497 1.000 EACH 183. 75000 183. 75 115. 00000 115. 00| 200. 00000 200. 00
MAl LBOX ASSEMBLY, SINGLE | [ [
0031 615-06490 14.000 EACH 113. 40000 1587. 60| 109. 00000 1526. 00| 110. 00000 1540. 00
R GHT OF WAY MARKER | | [
0032 615- 06505 2.000 EACH 509. 25000 1018. 50| 530. 00000 1060. 00| 525. 00000 1050. 00
MONUMENT, B | | [
0033 616-02320 491.000 n2 | 2. 42000 1188. 22| 1. 00000 491. 00| 5. 00000 2455. 00
GEOTEXTI LES | | |
0034 616-05688 378.000 My | 27. 93000 10557. 54 35. 00000 13230. 00| 35. 00000 13230. 00
Rl PRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH 551. 25000 1102. 50| 540. 00000 1080. 00| 550. 00000 1100. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1673827 | (2) 35-1917625 | (3) 35-1618530
| HENDERSON, H.E., INC | M LESTONE CONTRACTCRS, L.P. | AVER CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0036 621-06545 0.430 My | 635. 25000 273. 16| 630. 00000 270. 90| 650. 00000 279.50
FERTI LI ZER | | |
0037 621-06553 73.000 kg | 6. 69000 488. 37 6. 60000 481. 80| 7. 00000 511. 00
SEED M XTURE, R | | |
0038 621-06557 35.000 kg | 17. 85000 624. 75| 18. 00000 630. 00| 20. 00000 700. 00
SEED M XTURE, T | | |
0039 621-06565 4.000 My | 485. 10000 1940. 40| 480. 00000 1920. 00| 500. 00000 2000. 00
MULCHI NG MATERI AL | | |
0040 621-06567 25.000 kL | 2. 63000 65. 75| 2. 60000 65. 00| 1. 00000 25. 00
VATER | | |
0041 621-06574 590.000 n2 | 4.18000 2466. 20| 4. 15000 2448. 50| 4. 40000 2596. 00
SODDI NG | | |
0042 621-06575 810.000 n2 | 4.18000 3385. 80| 4. 15000 3361. 50| 4. 40000 3564. 00
SODDI NG, NURSERY | | |
0043 622-52436 4.000 EACH 26. 25000 105. 00| 26. 00000 104. 00| 28. 00000 112. 00
SIGN, DO NOT MOW OR SPRAY | | |
0044 622-91786 70.000 EACH 9. 98000 698. 60| 10. 00000 700. 00| 10. 00000 700. 00
SEEDLI NG | | |
0045 715-05169 20.000 m | 83. 00000 1660. 00| 60. 00000 1200. 00| 125. 00000 2500. 00
PIPE, TYPE 3, O RCULAR 375 mm | | |
0046 715-46005 4.000 EACH 196. 25000 785. 00| 350. 00000 1400. 00| 400. 00000 1600. 00
Pl PE END SECTION, 375 mm | | |
0047 723-07292 20.100 m 6217. 96000 124981. 00| 7550. 00000 151755. 00| 8000. 00000 160800. 00
STRUCTURE, PRECAST THREE S| DED, 5480 mm | | |
X 3050 nm | | [
0048 801-06203 1740.000 m | 0. 62000 1078. 80| 1. 30000 2262. 00| 1. 35000 2349. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0049 801-06207 960.000 m | 0. 97000 931. 20| 3. 05000 2928. 00| 3. 25000 3120. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 rm | | |
0050 801-06216 7.200 m | 14. 70000 105. 84| 18. 50000 133. 20| 20. 00000 144. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 mm | | |
0051 801-06639 140.000 m | 88. 42000 12378. 80| 130. 00000 18200. 00| 100. 00000 14000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0052 801-06640 28.000 EACH 89. 25000 2499. 00| 80. 00000 2240.00] 85. 00000 2380. 00
CONSTRUCTI ON SI GN, A | |
0053 801- 06645 6.000 EACH 52. 50000 315. 00| 34. 00000 204. 00| 32. 00000 192. 00
CONSTRUCTI ON SI GN, B | |
0054 801-06775 LUMP|  31683. 40000 31683.40|  36000. 00000 36000.00]  51500. 00000 51500. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 351917625 | (3) 35-1618530
| HENDERSON, H E., INC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0055 801-53072 LUMP|  21000. 00000 21000.00]  29700. 00000 29700.00|  37000. 00000 37000. 00
TEMPORARY TRAFFI C S| GNAL | | |
0056 801-97643 259.200 m | 17. 57000 4554. 14| 18. 25000 4730. 40| 20. 00000 5184. 00
TEMPORARY BUZZ STRI PS | | |
0057 802-05701 7.100 m | 29. 40000 208. 74| 29. 00000 205. 90| 30. 00000 213. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0058 802- 05703 6.900 m | 34. 65000 239. 09| 28. 00000 193. 20| 35. 00000 241.50
SI GN POST, SQUARE, 3, REI NFORCED ANCHCR | | |
BASE | | [
0059 802-76025 1.260 n2 | 186. 90000 235. 49| 115. 00000 144. 90| 185. 00000 233. 10
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0060 802- 76045 1.910 n2 | 214. 20000 409. 12| 157. 00000 299. 87| 225. 00000 429.75
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | [
0061 808-06712 218.000 m | 0. 95000 207. 10| 0. 52000 113. 36| 0. 55000 119. 90
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0062 808-06713 1740.000 m | 0. 68000 1183. 20| 0. 52000 904. 80| 0. 55000 957. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0063 808-06716 698.000 m | 1. 00000 698. 00| 1. 57000 1095. 86| 2.00000 1396. 00
LI NE, REMOVE | [ |
0064 808-75998 36.000 EACH 34. 65000 1247. 40| 33. 50000 1206. 00| 35. 00000 1260. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0065 205- 06937 60.000 m | 11. 18000 670. 80| 11. 00000 660. 00| 12. 00000 720. 00
TEMPORARY SI LT FENCE | | |
SECTI ON TOTALS | $ 536, 854. 89 $  577,422.81] $  651,945. 69
------------------------------------------ o m m o m o e o e e e et e e e e e e e et e e e e e e e eeeeoeeoo--
CONTRACT TOTALS | $ 536, 854. 89 $  577,422.81] $  651,945. 69




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1386990 | |
[1SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e e e o et e e e e e e e e e e et e e e e e e e e e e eemeemeaoo-
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105- 06845 LUMP|  11000. 00000 11000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 10. 000 MOS | 2500. 00000 25000. 00| |
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  40000. 00000 40000. 00| |
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | | |
0004 201-52370 LUMP|  45000. 00000 45000. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202-02240 252.000 n2 | 20. 00000 5040. 00| |
PAVEMENT REMOVAL | | |
0006 202-02241 178.000 m | 25. 00000 4450. 00| |
GUARDRAI L, REMOVE | | |
0007 202-02271 2.000 EACH 1500. 00000 3000. 00| |
HEADWALL, REMOVE | | |
0008 202-74035 3.000 EACH 150. 00000 450. 00| |
SIGN, REMOVE | | |
0009 202-94747 1.000 EACH 50. 00000 50. 00| |
POST, REMOVE | | |
0010 202-96133 21.000 m | 90. 00000 1890. 00| |
Pl PE, REMOVE | | |
0011 203-02000 1320.000 n8 | 13. 00000 17160. 00| |
EXCAVATI ON,  COMVON | | |
0013 205- 06932 36.000 m | 40. 00000 1440. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06936 72.000 My | 90. 00000 6480. 00| |
TEMPORARY SEDI MENT TRAP | | |
0015 207-07500 1593.000 n2 | 15. 00000 23895. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0016 211-07454 57.000 n8 | 40. 00000 2280. 00| |
STRUCTURE BACKFI LL | | |
0017 213-08058 230.000 n8 | 250. 00000 57500. 00| |
FLOWABLE BACKFI LL | | |
0018 301-07448 936.000 My | 19. 00000 17784. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 306-08036 1476.000 n2 | 6. 00000 8856. 00| |
M LLING ASPHALT, 50 mm | | |
0020 402-07433 276.000 My | 87. 00000 24012. 00| |
HVA SURFACE, TYPE B | | |
0021 402-07438 123.000 My | 95. 00000 11685. 00| |
I I

HVA | NTERVEDI ATE, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1386990 | |
| 1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0022 402-07441 508.000 My | 84. 00000 42672. 00| |
HVA BASE, TYPE B | | |
0023 405-05518 1629.000 n2 | 3.00000 4887. 00| |
ASPHALT FOR PRI ME COAT | | [
0024 406- 05521 3499.000 n2 | 1. 55000 5423. 45| |
ASPHALT FOR TACK COAT | | [
0025 601-06854 2.000 EACH 2600. 00000 5200. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0026 601-07023 1.000 EACH 8000. 00000 8000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0027 601-94689 4.000 EACH 2450. 00000 9800. 00| |
GUARDRAI L END TREATMENT, CS | | |
0028 601-99105 106.680 m | 42.00000 4480. 56| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | [ [
0029 610-07486 36.000 My | 128. 00000 4608. 00| |
HVA FOR APPROACHES, TYPE A | | [
0030 611-06497 1.000 EACH 208. 00000 208. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0031 615-06490 14.000 EACH 155. 00000 2170. 00| |
RIGHT OF WAY MARKER | | |
0032 615- 06505 2.000 EACH 900. 00000 1800. 00| [
MONUMENT, B | | |
0033 616-02320 491.000 n2 | 4.00000 1964. 00| |
GEOTEXTI LES [ [ [
0034 616-05688 378.000 My | 35. 00000 13230. 00| |
RI PRAP, CLASS 1 [ | [
0035 621-01004 2.000 EACH 1000. 00000 2000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06545 0.430 My | 550. 00000 236. 50| |
FERTI LI ZER | | [
0037 621-06553 73.000 kg | 13. 00000 949. 00| |
SEED M XTURE, R | | |
0038 621- 06557 35.000 kg | 12. 00000 420. 00| |
SEED M XTURE, T | | |
0039 621-06565 4.000 My | 600. 00000 2400. 00| [
MULCH NG MATERI AL | | |
0040 621-06567 25.000 kL | 1. 00000 25. 00| |
WATER | [ [
0041 621-06574 590.000 n2 | 7. 00000 4130. 00| |
| |

SODDI NG



SI GN, SHEET, ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 422 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932. 35 ROUTE : US 231
CALL ORDER : 422 CONTRACT 1D : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1386990 | |
| 'SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0042 621-06575 810.000 n2 | 7.00000 5670. 00| |
SODDI NG, NURSERY | | |
0043 622-52436 4.000 EACH 40. 00000 160. 00| |
SIGN, DO NOT MOW CR SPRAY | | [
0044 622-91786 70.000 EACH 15. 00000 1050. 00| |
SEEDLI NG | [ [
0045 715-05169 20.000 m | 45. 00000 900. 00| |
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0046 715-46005 4.000 EACH 195. 00000 780. 00| |
Pl PE END SECTION, 375 mm | | |
0047 723-07292 20.100 m | 8960. 00000 180096. 00| [
STRUCTURE, PRECAST THREE SI DED, 5480 mm | | |
X 3050 nm | | |
0048 801-06203 1740.000 m | 1. 75000 3045. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0049 801- 06207 960.000 m | 3. 25000 3120. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0050 801-06216 7.200 m | 25. 00000 180. 00| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | [ [
0051 801-06639 140.000 m | 115. 00000 16100. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0052 801-06640 28.000 EACH 135. 00000 3780. 00| |
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 6.000 EACH 75. 00000 450. 00| [
CONSTRUCTI ON SI GN, B | | |
0054 801-06775 LUMP|  12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0055 801-53072 LUMP|  40000. 00000 40000. 00| |
TEMPORARY TRAFFI C SI GNAL | | |
0056 801-97643 259.200 m | 25. 00000 6480. 00| |
TEMPORARY BUZZ STRI PS | |
0057 802-05701 7.100 m | 42. 00000 298. 20| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0058 802-05703 6.900 m | 45. 00000 310. 50 |
SI GN POST, SQUARE, 3, REI NFORCED ANCHCR | | |
BASE | [ [
0059 802- 76025 1.260 n2 | 235. 00000 296. 10| |
|
I

LEGEND, 2.03 nm TH CKNESS |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/28/04
PAGE : 422 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 557, 932.35 ROUTE : US 231
CALL ORDER : 422 CONTRACT ID : B -27369-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1386990 | |
| 1SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e et e e e e e e m e e e e meemmeeoo-
0060 802-76045 1.910 n2 | 258. 00000 492. 78| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0061 808-06712 218.000 m | 0. 70000 152. 60| |
LINE, PAINT, BROKEN, YELLOW 100 nm [ | [
0062 808-06713 1740.000 m | 0. 70000 1218. 00| |
LINE, PAINT, SOLID, WHTE, 100 mm | |
0063 808-06716 698.000 m | 2. 45000 1710. 10| |
LI NE, REMOVE | [ |
0064 808- 75998 36.000 EACH 100. 00000 3600. 00| [
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0065 205- 06937 60.000 m | 20. 00000 1200. 00| |
TEMPORARY SI LT FENCE | | |
SECTI ON TOTALS | $  704,664. 79 |
------------------------------------------ S B

CONTRACT TOTALS [ $ 704, 664. 79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 436 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 184, 802. 25 RQUTE :
CALL ORDER : 436 CONTRACT ID : B -27610-B COUNTI ES : JENNI NGS
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 674C503
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351385672 FORCE CONSTRUCTI ON 0O | NC. $  163,763.25 100. 0000%
2 351310611 DUNCAN ROBERTSON | NC $ 175, 840.00 107. 3745%
3 61-1201949 I NTECH CONTRACTI NG LLC $ 181, 000.01 110. 5254%
| (1) 35- 1385672 | (2) 351310611 | (3) 61-1201949
| FORCE CONSTRUCTI ON CO. | NC. | DUNCAN ROBERTSON | NC | I NTECH CONTRACTI NG LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTION 0001 BRI DGE TRUSS REHABI LI TATI ON
I I I
0001 110-01001 LUMP|  10300. 00000 10300. 00| 9000. 00000 9000. 00| 8411. 26000 8411. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 210-05718 2700. 000 SFT | 5. 20000 14040. 00| 5. 00000 13500. 00| 9. 00000 24300. 00
REMOVE DECK | | |
0003 210-06981 LUMP|  12470. 00000 12470. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
TI GHTEN ALL BOLTS AS NEEDED | | |
0004 210-07874 8085. 000 BDFT| 3. 45000 27893. 25| 4.00000 32340. 00| 5. 75000 46488. 75
REPLACE DECK TI MBER | [ [
0005 210-08221 1000. 000 LBS | 8. 86000 8860. 00| 5. 00000 5000. 00| 7.00000 7000. 00
STEEL Tl EDOMW STRAP, PUNCHED [ [ [
0006 619-05926 LUWP| 300. 00000 300. 00| 1000. 00000 1000. 00|  30000. 00000 30000. 00
ENVI RONVENTAL CONTROL | | [
0007 619-51859 LUMP|  20000. 00000 20000. 00|  30000. 00000 30000. 00|  15000. 00000 15000. 00
PAI NT STEEL BRI DGE | | |
0008 619-51861 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
BEARI NG ASSEMBLI ES, PAI NT | | |
0009 619-61000 LUMP|  69000. 00000 69000. 00|  80000. 00000 80000. 00|  45000. 00000 45000. 00
CLEAN STEEL BRI DGE | | |
0010 801-07118 20.000 LFT | 20. 00000 400. 00| 50. 00000 1000. 00| 40. 00000 800. 00
BARRI CADE, I11-A | | [
SECTI ON TOTALS | $ 163, 763. 25| $ 175, 840. 00| $ 181, 000.01
------------------------------------------ o m m e m ot e et et et e e e e e e e et e e e e e e eemeeoeeoo--

CONTRACT TOTALS | $ 163, 763. 25| $ 175, 840. 00| $ 181, 000. 01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 181.95 RQUTE : CR 200S
CALL CRDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOMRD
LETTI NG DATE : 07/20/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 04/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9934035
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1057237 R L MOOY | NC $  283,498.45 100. 0000%
2 351310611 DUNCAN ROBERTSON | NC $  369,286.67 130. 2605%
3 351523985 WRTZ & YATES, |NC. $  381,488.03 134. 5644%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  390,476. 10 137. 7348%
5 351058755 BAKER & SCHULTZ, |NC. $  400,922.15 141. 4195%
| (1) 351057237 | (2) 351310611 | (3) 35-1523985
|R L MCOOY I NC | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e et e e e m e o e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I | I
0001 105-06845 LUWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 8500. 00000 8500. 00
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07038 7.000 MOS | 1500. 00000 10500. 00| 1250. 00000 8750. 00| 2200. 00000 15400. 00
FIELD OFFI CE, A | | [
0003 110-01001 LUMP|  14000. 00000 14000. 00|  20000. 00000 20000. 00|  23000. 00000 23000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUVP| 8000. 00000 8000. 00| 7500. 00000 7500.00]  30000. 00000 30000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  28000. 00000 28000.00|  50000. 00000 50000. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |
0006 203-02000 2375. 000 CYS | 12. 00000 28500. 00| 10. 00000 23750. 00| 9. 00000 21375. 00
EXCAVATI ON,  COMMON | | |
0007 203-02070 905.000 CYS | 14. 00000 12670. 00| 15. 00000 13575. 00| 11. 00000 9955. 00
BORROW | | [
0008 205- 06932 21.000 LFT | 21. 35000 448. 35| 1. 00000 21. 00| 25. 00000 525. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205-06936 6.000 TON | 13. 70000 82. 20| 50. 00000 300. 00| 200. 00000 1200. 00
TEMPORARY SEDI MENT TRAP | | |
0010 205-06937 150.000 LFT | 5. 00000 750. 00| 2. 00000 300. 00| 5. 00000 750. 00
TEMPORARY SI LT FENCE | | |
0011 207-07503 300.000 SYS | 8. 00000 2400. 00| 4.00000 1200. 00| 27.00000 8100. 00
SUBGRADE TREATMENT, TYPE E | |
0012 211-07454 630. 000 CYS | 18. 00000 11340. 00| 25. 00000 15750. 00| 24. 00000 15120. 00
STRUCTURE BACKFI LL | [ [
0013 213-08058 16.000 CYS | 125. 00000 2000. 00| 150. 00000 2400. 00| 140. 00000 2240. 00

FLOMBLE BACKFI LL | [ [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOWARD
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351057237 | (2) 351310611 | (3) 35-1523985
|R L MOCOY INC | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 301-07448 259.000 TON | 18. 00000 4662. 00| 16. 50000 4273. 50| 21. 00000 5439. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0015 302-07455 28.000 CYS | 34. 00000 952. 00| 30. 00000 840. 00| 30. 00000 840. 00
DENSE GRADED SUBBASE | | |
0016 306-08033 85.000 SYS | 14. 00000 1190. 00| 30. 00000 2550. 00| 24.00000 2040. 00
M LLING ASPHALT, 1 IN. | |
0017 402-07432 55.000 TON | 85. 00000 4675. 00| 95. 00000 5225. 00| 100. 00000 5500. 00
HVA SURFACE, TYPE A | | |
0018 402-07435 120.000 TON | 70. 00000 8400. 00| 77. 00000 9240. 00| 81. 00000 9720. 00
HVA | NTERVEDI ATE, TYPE A | | |
0019 405-05518 485.000 SYS | 2.00000 970. 00| 0. 50000 242. 50| 2. 40000 1164. 00
ASPHALT FOR PRI ME COAT | [
0020 406- 05521 550.000 SYS | 1. 50000 825. 00| 1. 60000 880. 00| 2.00000 1100. 00
ASPHALT FOR TACK COAT | | [
0021 601-01626 1.000 EACH 1250. 00000 1250. 00| 1375. 00000 1375. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 [ | |
0022 601-01839 1.000 EACH 1600. 00000 1600. 00| 1760. 00000 1760. 00| 1825. 00000 1825. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0023 601-01854 4.000 EACH 825. 00000 3300. 00| 900. 00000 3600. 00| 940. 00000 3760. 00
GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG | | |
0024 601-03578 1.000 EACH 1375. 00000 1375. 00| 1500. 00000 1500. 00| 1567. 00000 1567. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED | |
0025 601-06037 1.000 EACH 705. 00000 705. 00| 775. 00000 775. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-94689 1.000 EACH 2100. 00000 2100. 00| 2300. 00000 2300. 00| 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, CS | | |
0027 601-97774 1.000 EACH 900. 00000 900. 00| 1000. 00000 1000. 00| 1025. 00000 1025. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | [
0028 601-99105 206.250 LFT | 13. 00000 2681. 25| 14. 30000 2949. 37| 15. 00000 3093. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0029 601-99106 9.375 LFT | 26. 00000 243. 75| 28. 50000 267. 18] 200. 00000 1875. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACING [ [
0030 608- 04395 5.000 TON | 22. 00000 110. 00| 40. 00000 200. 00| 30. 00000 150. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0031 609-06257 160.000 SYS | 70. 00000 11200. 00| 70. 00000 11200. 00| 50. 00000 8000. 00

REI NFORCED CONCRETE BRI DGE APPROACH, 10 |
IN |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES :  HOMRD
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1057237 | (2) 35-1310611 | (3) 35-1523985
|R L MOOOY INC | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeooo-
0032 611-06497 1.000 EACH 175. 00000 175. 00| 200. 00000 200. 00| 225. 00000 225. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0033 615- 06505 2.000 EACH 485. 00000 970. 00| 540. 00000 1080. 00 700. 00000 1400. 00
MONUVENT, B | | |
0034 616-02320 365.000 SYS | 3.00000 1095. 00| 3.00000 1095. 00| 5. 00000 1825. 00
GEOTEXTI LES | |
0035 616-06405 293.000 TON | 22. 00000 6446. 00| 22. 00000 6446. 00| 26. 00000 7618. 00
RI PRAP, REVETNENT | | |
0036 621-01004 2.000 EACH 300. 00000 600. 00| 330. 00000 660. 00| 400. 00000 800. 00
MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02363 1800. 000 SYS | 0. 44000 792. 00| 0. 50000 900. 00| 0. 55000 990. 00
MULCHED SEEDING T, CONVENTIONAL M X | | |
0038 621-02770 200.000 SYS | 2. 55000 510. 00| 2..80000 560. 00| 3.20000 640. 00
ERCSI ON CONTROL  BLANKET | | |
0039 621-06548 5.000 LBS | 25. 00000 125. 00| 27. 50000 137.50]| 30. 00000 150. 00
SEED M XTURE, CV | |
0040 621-06559 1800. 000 SYS | 0. 56000 1008. 00| 0. 62000 1116. 00| 0. 65000 1170. 00
MULCHED SEEDI NG R | | |
0041 621-06567 2.000 MG | 5. 00000 10. 00| 5. 50000 11. 00| 7.00000 14. 00
WATER | | |
0042 621-06574 33.000 SYS | 5. 40000 178. 20| 6. 00000 198. 00| 8. 00000 264. 00
SCDDI NG [ | |
0043 621-06575 460.000 SYS | 5. 40000 2484. 00| 6. 00000 2760. 00| 7.50000 3450. 00
SODDI NG, NURSERY | | |
0044 701-51195 737.000 LFT | 28. 00000 20636. 00| 35. 00000 25795. 00| 40. 00000 29480. 00
PILE, STEEL H HP 12 X 53 | | |
0045 701-91792 18.000 EACH 150. 00000 2700. 00| 110. 00000 1980. 00| 120. 00000 2160. 00
PILE TIP, STEEL H | | |
0046 701-97874 115.000 LFT | 48. 00000 5520. 00| 125. 00000 14375. 00| 70. 00000 8050. 00
PILE, STEEL H, REI NFORCED CONCRETE | |
ENCASED, HP 12 X 53 | | |
0047 703-51030 6324.000 LBS | 0. 75000 4743. 00| 0. 75000 4743. 00| 0. 90000 5691. 60
REI NFORCI NG STEEL | |
0048 703-51032 21114.000 LBS | 0. 75000 15835. 50| 0. 85000 17946. 90| 1. 10000 23225. 40
REI NFORCI NG STEEL, EPOXY COATED | | |
0049 704-51002 108.500 CYS | 320. 00000 34720. 00| 650. 00000 70525. 00| 600. 00000 65100. 00
CONCRETE, C, SUPERSTRUCTURE | |
0050 706-91957 136.920 LFT | 65. 00000 8899. 80| 71. 00000 9721. 32 74. 00000 10132. 08
BRI DGE RAILING THRI E BEAM | | |
0051 709-51821 LUWP| 1400. 00000 1400. 00| 3000. 00000 3000. 00| 2200. 00000 2200. 00

SURFACE SEAL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOMRD
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351057237 | (2) 351310611 | (3) 35-1523985
|R L MOCOY | NC | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0052 801-04308 4.000 EACH 280. 00000 1120. 00| 385. 00000 1540. 00| 700. 00000 2800. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801-06625 2.000 EACH 155. 00000 310. 00| 240. 00000 480. 00| 300. 00000 600. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0054 801-06640 4.000 EACH 125. 00000 500. 00| 240. 00000 960. 00| 300. 00000 1200. 00
CONSTRUCTI ON SI GN, A | [ [
0055 801-07118 72.000 LFT | 4.50000 324. 00| 20. 00000 1440. 00| 30. 00000 2160. 00
BARRI CADE, I11-A | [
0056 801-07119 48.000 LFT | 5. 00000 240. 00| 20. 00000 960. 00| 30. 00000 1440. 00
BARRI CADE, I11-B | |
0057 802-76025 6.300 SFT | 18. 00000 113. 40| 20. 00000 126. 00| 24. 00000 151. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | |
0058 802- 76055 14.000 LFT | 6. 00000 84. 00| 6. 60000 92. 40| 12. 00000 168. 00
SIGN PCST, A | [ [
0059 808- 75297 13.000 LFT | 10. 00000 130. 00| 55. 00000 715. 00| 40. 00000 520. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $ 283, 498. 45| $  369,286.67| $  381,488.03
------------------------------------------ o m m e ot o e e et e et e e e e o e e e e et e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 283, 498. 45| $ 369, 286. 67| $ 381, 488. 03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOWARD
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1817530 | (5) 35 1058755 [
| Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, |NC. |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e e et e e o e e e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001 BRI DGE REPLACEMENT
[ I I
0001 105-06845 LUMP| 6300. 00000 6300. 00| 6300. 00000 6300. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MOS | 1500. 00000 10500. 00| 2100. 00000 14700. 00|
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  19500. 00000 19500. 00|  19800. 00000 19800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7800. 00000 7800.00]  14000. 00000 14000. 00|
CLEARI NG RI GHT OF WAY | [ [
0005 202-51330 LUMP|  35000. 00000 35000.00|  42000. 00000 42000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 2375.000 CYS | 16. 00000 38000. 00| 25. 00000 59375. 00|
EXCAVATI ON,  COMMON | | |
0007 203-02070 905.000 CYS | 29. 00000 26245. 00| 32. 00000 28960. 00|
BORROW | | [
0008 205- 06932 21.000 LFT | 25. 00000 525. 00| 21. 35000 448. 35|
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06936 6.000 TON | 100. 00000 600. 00| 25. 00000 150. 00|
TEMPORARY SEDI MENT TRAP | | [
0010 205-06937 150.000 LFT | 5. 00000 750. 00| 3.32000 498. 00|
TEMPORARY SI LT FENCE | | |
0011 207-07503 300.000 SYS | 10. 00000 3000. 00| 54. 00000 16200. 00|
SUBGRADE TREATMENT, TYPE E | | |
0012 211-07454 630.000 CYS | 25. 00000 15750. 00| 35. 00000 22050. 00|
STRUCTURE BACKFI LL | | |
0013 213-08058 16.000 CYS | 95. 00000 1520. 00| 140. 00000 2240. 00|
FLOMBLE BACKFI LL | | |
0014 301-07448 259.000 TON | 15. 00000 3885. 00| 30. 00000 7770. 00|
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0015 302-07455 28.000 CYS | 30. 00000 840. 00| 30. 00000 840. 00|
DENSE GRADED SUBBASE | | [
0016 306-08033 85.000 SYS | 27.00000 2295. 00| 18. 00000 1530. 00|
M LLING ASPHALT, 1 IN. | | |
0017 402-07432 55.000 TON | 85. 00000 4675. 00| 85. 00000 4675. 00|
HVA SURFACE, TYPE A | | |
0018 402-07435 120.000 TON | 70. 00000 8400. 00| 70. 00000 8400. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0019 405-05518 485.000 SYS | 1. 00000 485. 00| 2. 00000 970. 00|
ASPHALT FOR PRI ME COAT [ [ [
0020 406- 05521 550. 000 SYS | 0. 50000 275. 00| 1. 50000 825. 00|

ASPHALT FOR TACK COAT [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 181. 95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES :  HOMRD
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1058755 |
| PI ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0021 601-01626 1.000 EACH 2000. 00000 2000. 00| 1250. 00000 1250. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 2 | | |
0022 601-01839 1.000 EACH 2000. 00000 2000. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0023 601-01854 4.000 EACH 825. 00000 3300. 00| 825. 00000 3300. 00|
GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG | | |
0024 601-03578 1.000 EACH 2000. 00000 2000. 00| 1375. 00000 1375. 00|

GUARDRAI L CONNECTCR SYSTEM W BEAM [
CURVED, MODI FI ED |
0025 601-06037 1.000 EACH 705. 00000 705. 00

|

[ 705. 00000 705. 00|

GUARDRAI L END TREATMENT, | | | |
0026 601-94689 1.000 EACH 2500. 00000 2500. 00| 2100. 00000 2100. 00|
GUARDRAI L END TREATMENT, CS | | |
0027 601-97774 1.000 EACH 2500. 00000 2500. 00| 900. 00000 900. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0028 601-99105 206.250 LFT | 15. 00000 3093. 75| 13. 00000 2681. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0029 601-99106 9.375 LFT | 26. 00000 243. 75| 26. 00000 243. 75|
GUARDRAI L, WBEAM 3 FT. 1.5 IN SPACI NG | |
0030 608-04395 5.000 TON | 50. 00000 250. 00| 30. 00000 150. 00|
AGGREGATE FOR SHOULDER DRAI NS | | [
0031 609- 06257 160.000 SYS | 65. 00000 10400. 00| 45. 00000 7200. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | [
IN. | | |
0032 611-06497 1.000 EACH 213. 00000 213. 00| 175. 00000 175. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0033 615- 06505 2.000 EACH 576. 00000 1152. 00| 485. 00000 970. 00|
MONUMENT, B | | [
0034 616-02320 365.000 SYS | 3. 00000 1095. 00| 2. 50000 912. 50|
GEOTEXTI LES | | |
0035 616- 06405 293.000 TON | 25. 00000 7325. 00| 28. 00000 8204. 00|
RI PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0037 621-02363 1800. 000 SYS | 0. 44000 792. 00| 0. 44000 792. 00|
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0038 621-02770 200.000 SYS | 2. 55000 510. 00| 2. 55000 510. 00|

EROSI ON CONTROL BLANKET | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 440 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOWARD
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1817530 | (5) 35 1058755 [
| Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e e et o e e et e e et e m e e e e e e e e e e e e e e e e e e eemeemeeoo-
0039 621-06548 5.000 LBS | 25. 00000 125. 00| 25. 00000 125. 00|
SEED M XTURE, CV | |
0040 621-06559 1800. 000 SYS | 0. 56000 1008. 00| 0. 56000 1008. 00|
MULCHED SEEDI NG, R | | |
0041 621-06567 2.000 MG | 5. 00000 10. 00| 5. 00000 10. 00|
VATER | [ [
0042 621-06574 33.000 SYS | 5. 40000 178. 20| 5. 40000 178. 20|
SODDI NG | | [
0043 621-06575 460.000 SYS | 5. 40000 2484. 00| 5. 40000 2484. 00|
SODDI NG, NURSERY | | |
0044 701-51195 737.000 LFT | 43. 00000 31691. 00| 32. 00000 23584. 00|
PILE, STEEL H, HP 12 X 53 | | |
0045 701-91792 18.000 EACH 200. 00000 3600. 00| 110. 00000 1980. 00|
PILE TIP, STEEL H | | |
0046 701-97874 115.000 LFT | 150. 00000 17250. 00| 48. 00000 5520. 00|
PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 12 X 53 | | |
0047 703-51030 6324.000 LBS | 0. 80000 5059. 20| 0. 65000 4110. 60|
REI NFORCI NG STEEL | |
0048 703-51032 21114.000 LBS | 0. 90000 19002. 60| 0. 70000 14779. 80|
REI NFORCI NG STEEL, EPOXY COATED | | |
0049 704-51002 108.500 CYS | 600. 00000 65100. 00| 375. 00000 40687. 50|
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-91957 136.920 LFT | 85. 00000 11638. 20| 65. 00000 8899. 80|
BRI DGE RAILING THRI E BEAM | | [
0051 709-51821 LUMP| 1330. 00000 1330. 00| 7180. 00000 7180. 00|
SURFACE SEAL | | |
0052 801-04308 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801- 06625 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0054 801-06640 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00|
CONSTRUCTI ON SI G\, A | | |
0055 801-07118 72.000 LFT | 15. 00000 1080. 00| 15. 00000 1080. 00|
BARRI CADE, I11-A | [
0056 801-07119 48.000 LFT | 21. 00000 1008. 00| 21. 00000 1008. 00|
BARRI CADE, I11-B | | [
0057 802- 76025 6.300 SFT | 18. 00000 113. 40| 18. 00000 113. 40|
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. THI CKNESS | [
0058 802- 76055 14.000 LFT | 6. 00000 84. 00| 6. 00000 84. 00|

SIGN POST, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 07/28/04
PAGE : 440 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 341, 181.95 ROUTE : CR 200S
CALL ORDER : 440 CONTRACT ID : B -27637-A COUNTI ES : HOMARD
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1058755 |
| Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, |NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0059 808- 75297 13.000 LFT | 30. 00000 390. 00| 30. 00000 390. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
SECTI ON TOTALS | $ 390, 476. 10| $ 400, 922. 15|
------------------------------------------ T T e
CONTRACT TOTALS | $ 390, 476. 10| $ 400, 922. 15|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,578, 476. 78 ROUTE : US 12
CALL CRDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 06/17/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2261053
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1  36-2231526 VALSH CONSTR 0O OF I LL $ 4,447, 330.00 100. 0000%
2 351035114 SUPERI CR CONSTRUCTI ON' CO $ 4,842, 980.73 108. 8963%
3 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 4,947,555 26 111. 2477%
4 36-2839689 | LLI NO'S CONSTRUCTORS CCRP $ 5,541, 864.11 124. 6110%
5 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 5,830,511.91 131. 1014%
| (1) 36-2231526 | (2) 35-1035114 | (3) 35-1106884
| WALSH CONSTR CO. OF I LL | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON  COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e ot m e et e e e e e o e e e e et e e e e e e e eemmeemeeooo--
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105-06845 LUVP|  125000. 00000 125000.00]  90000. 00000 90000. 00|  57500. 00000 57500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 MOS | 1800. 00000 19800. 00| 2000. 00000 22000. 00| 2400. 00000 26400. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  225000. 00000 225000. 00|  250000. 00000 250000. 00|  240000. 00000 240000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  90000. 00000 90000. 00|  75000. 00000 75000. 00|  35000. 00000 35000. 00
CLEARI NG RI GHT OF WY | |
0005 202-02240 7445.700 n2 | 4. 00000 29782. 80| 10. 00000 74457. 00| 7.80000 58076. 46
PAVEMENT REMOVAL | | |
0006 202-02241 726.000 m | 4.00000 2904. 00| 5. 25000 3811. 50| 5. 25000 3811. 50
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP|  275000. 00000 275000. 00|  300000. 00000 300000. 00|  280000. 00000 280000. 00
PRESENT STRUCTURE, REMOVE | | [
0008 203-02000 549.000 n8 | 55. 00000 30195. 00| 15. 00000 8235. 00| 11. 00000 6039. 00
EXCAVATI ON, COWMON | |
0009 203-02070 22282.000 n8 | 9. 50000 211679. 00| 9. 00000 200538. 00| 12. 70000 282981. 40
BORROW [ |
0010 205- 06937 1198.000 m | 6. 00000 7188. 00| 5. 62000 6732. 76| 5. 62000 6732. 76
TEMPORARY SI LT FENCE | | |
0011 206-51225 191.800 n8 | 12. 00000 2301. 60| 25. 00000 4795. 00| 11. 00000 2109. 80
EXCAVATI ON, DRY | |
0012 207-07498 2687.000 n2 | 0. 10000 268. 70| 2. 00000 5374. 00| 3. 90000 10479. 30
SUBGRADE TREATMENT, TYPE A | |
0013 211-02050 11037.000 n8 | 0. 10000 1103. 70| 11. 00000 121407. 00| 15. 75000 173832. 75

B BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1035114 | (3) 35-1106884
| WALSH CONSTR CO. OF I LL | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
0014 211-06467 70.000 n8 | 35. 00000 2450. 00| 40. 00000 2800. 00| 33. 45000 2341. 50
AGGREGATE FOR END BENT BACKFI LL | | [
0015 211-07454 15374.000 n8 | 0. 10000 1537. 40| 15. 00000 230610. 00| 18. 40000 282881. 60
STRUCTURE BACKFI LL | [ [
0016 302-07455 178.000 n8 | 40. 00000 7120. 00| 54. 00000 9612. 00| 37. 35000 6648. 30
DENSE GRADED SUBBASE | | [
0017 303-01180 2076.100 My | 12. 00000 24913. 20| 16. 00000 33217. 60| 18. 55000 38511. 66
COVPACTED AGGREGATE, NO 53 | |
0018 306-08034 992.000 n2 | 2.70000 2678. 40| 18. 00000 17856. 00| 3. 75000 3720. 00
MLLING ASPHALT, 38 mm | | |
0019 402-07433 1225.300 My | 42. 00000 51462. 60| 48. 00000 58814. 40| 48. 00000 58814. 40
HVA SURFACE, TYPE B | |
0020 402-07438 1464.300 My | 36. 00000 52714. 80| 37. 50000 54911. 25| 37. 50000 54911. 25
HVA | NTERVEDI ATE, TYPE B | | |
0021 402-07441 5478.900 My | 34. 00000 186282. 60| 33. 50000 183543. 15| 33. 50000 183543. 15
HVA BASE, TYPE B | |
0022 405-05518 5584.000 n2 | 0. 42000 2345, 28| 0. 30000 1675. 20| 0. 30000 1675. 20
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 23035.100 n2 | 0. 16000 3685. 62| 0. 05000 1151. 76| 0. 05000 1151.76
ASPHALT FOR TACK COAT | | |
0024 601-01522 4.000 EACH| 1300. 00000 5200. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-01846 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 | | |
0026 601-94689 2.000 EACH 2300. 00000 4600. 00| 2300. 00000 4600. 00| 2300. 00000 4600. 00
GUARDRAI L END TREATMENT, CS | |
0027 601-99105 815.300 m | 39. 00000 31796. 70| 39. 00000 31796. 70| 39. 00000 31796. 70
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 602-06729 22.000 EACH 7.00000 154. 00| 5. 00000 110. 00| 4. 00000 88. 00
BARRI ER DELI NEATCR | |
0029 603-92636 876.200 m | 44. 75000 39209. 95| 44. 75000 39209. 95| 44. 76000 39218. 71
FENCE, CHAIN LINK, 1830 mm | |
0030 609- 06259 502.000 n2 | 60. 02000 30130. 04| 65. 00000 32630. 00| 58. 85000 29542. 70
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [ |
0031 610-07487 58.400 My | 75. 00000 4380. 00| 72.00000 4204. 80| 65. 00000 3796. 00
HVA FOR APPROACHES, TYPE B | |
0032 616-02320 2318.000 n2 | 1. 80000 4172. 40| 3. 00000 6954. 00| 2. 75000 6374. 50
GEOTEXTI LES | | |
0033 616- 06405 835.000 My | 34. 00000 28390. 00| 31. 00000 25885. 00| 25. 00000 20875. 00

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 450 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1035114 | (3) 35-1106884
| WALSH CONSTR CO. OF I LL | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0034 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-06545 1.200 My | 640. 00000 768. 00| 640. 00000 768. 00| 640. 00000 768. 00
FERTI LI ZER | | [
0036 621-06554 251.000 kg | 7. 74000 1942. 74| 7. 74000 1942. 74| 7. 74000 1942. 74
SEED M XTURE, U | | |
0037 621-06557 218.000 kg | 5. 90000 1286. 20| 5. 90000 1286. 20| 5. 90000 1286. 20
SEED M XTURE, T | | |
0038 621- 06565 5.900 My | 488. 00000 2879. 20| 488. 00000 2879. 20| 488. 00000 2879. 20
MULCHI NG MATERI AL | |
0039 621-06574 504.000 n2 | 6. 98000 3517. 92| 6. 98000 3517. 92| 6. 98000 3517. 92
SODDI NG | | |
0040 701-51161 1257.000 m | 90. 00000 113130. 00| 85. 00000 106845. 00| 145. 50000 182893. 50
PILE, STEEL SHELL, 5.16 nm 406 mm | | |
0041 702-51005 101.500 n8 | 625. 00000 63437. 50| 600. 00000 60900. 00| 700. 00000 71050. 00
CONCRETE, A, SUBSTRUCTURE | | |
0042 702-51015 91.800 n8 | 300. 00000 27540. 00| 300. 00000 27540. 00| 325. 00000 29835. 00
CONCRETE, B, FOOTI NGS | | |
0043 702-92857 81.200 n8 | 625. 00000 50750. 00| 600. 00000 48720. 00| 700. 00000 56840. 00
CONCRETE, C, SUBSTRUCTURE | | |
0044 703-51030 11956. 000 kg | 1. 64000 19607. 84 2.00000 23912. 00 2. 13000 25466. 28
REI NFORCI NG STEEL | |
0045 703-51032 93699. 000 kg | 1. 80000 168658. 20| 2.10000 196767. 90| 1. 88000 176154. 12
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 704-51002 496.900 n8 | 550. 00000 273295. 00| 500. 00000 248450. 00| 475. 00000 236027. 50
CONCRETE, C, SUPERSTRUCTURE |
0047 706-05732 4.000 EACH 1800. 00000 7200. 00| 1500. 00000 6000. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-51020 55.200 n8 | 325. 00000 17940. 00| 375. 00000 20700. 00| 467. 00000 25778. 40
CONCRETE, C, RAILING | | |
0049 709-07110 4720.000 n2 | 6. 00000 28320. 00| 10. 80000 50976. 00| 11. 84000 55884. 80
SEAL COAT, GRAFFITI RESI STANT |
0050 709-51821 LUMP| 8000. 00000 8000.00]  10330. 00000 10330. 00|  12075. 00000 12075. 00
SURFACE SEAL | | |
0051 711-51038 LUMP| 1095775.53000  1095775.53| 1114000.00000  1114000.00| 1127709. 00000 1127709. 00
STRUCTURAL STEEL | |
0052 715- 05407 70.400 m | 20. 00000 1408. 00| 25. 00000 1760. 00| 14. 05000 989. 12
PI PE, END BENT DRAIN, 150 nm | |
0053 720- 44000 2.000 EACH 650. 00000 1300. 00| 2000. 00000 4000. 00| 400. 00000 800. 00

CASTING ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 450 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 36- 2231526 | (2) 35-1035114 | (3) 35-1106884
| WVALSH CONSTR CO OF | LL | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON' COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey
0054 726-92406 9.000 EACH 1500. 00000 13500. 00| 1800. 00000 16200. 00| 1400. 00000 12600. 00
BEARI NG ASSEMBLY, ELASTOMERI C | [ [
0055 731-93945 4720.100 n2 | 105. 00000 495610. 50| 95. 00000 448409. 50| 96. 32000 454640. 03
FACE PANELS, CONCRETE | | [
0056 731-93946 4720.100 n2 | 95. 00000 448409. 50| 50. 00000 236005. 00| 93. 45000 441093. 35
WALL ERECTI ON | | |
0057 731-93947 834.700 m | 60. 00000 50082. 00| 50. 00000 41735. 00| 29. 50000 24623. 65
LEVELI NG PAD, CONCRETE [ |
0058 801- 04308 6.000 EACH| 259. 00000 1554. 00| 405. 00000 2430. 00| 259. 00000 1554. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801- 06625 22.000 EACH| 76. 00000 1672. 00| 90. 00000 1980. 00| 76. 00000 1672. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801- 06640 15.000 EACH 165. 00000 2475. 00| 140. 00000 2100. 00| 165. 00000 2475. 00
CONSTRUCTI ON SI GN, A | | |
0061 801-06645 2.000 EACH 48. 00000 96. 00| 55. 00000 110. 00| 48. 00000 96. 00
CONSTRUCTI ON SIGN, B | | |
0062 801-06775 LUWP|  10000. 00000 10000. 00|  230000. 00000 230000. 00| 900. 00000 900. 00
MAI NTAI NI NG TRAFFI C |
0063 801-07118 36.000 m | 65. 00000 2340. 00 45. 00000 1620. 00| 46. 87000 1687. 32
BARRI CADE, I11-A [ [
0064 802- 05702 15.160 m | 38. 00000 576.08 30. 00000 454. 80| 31. 38000 475.72
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | [
BASE | |
0065 802-76035 2.880 n2 | 160. 00000 460. 80 150. 00000 432. 00| 146. 81000 422.81
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS |

0066 808-03002 356.000 m | 1. 80000 640. 80 1. 60000 569. 60| 1. 80000 640. 80
LINE, EPOXY, BROKEN, WH TE, 100 nm | |

0067 808-03631 1609.000 m | 1. 80000 2896. 20 1. 60000 2574. 40| 1. 80000 2896. 20
LINE, EPOXY, SOLID, WH TE, 100 nm | |

0068 808-03632 1424.000 m | 1. 80000 2563. 20 1. 60000 2278. 40| 1. 80000 2563. 20
LINE, EPOXY, SOLID, YELLOW 100 mm | |

0069 808- 75996 123.000 EACH 6. 50000 799. 50 6. 50000 799. 50| 25. 00000 3075. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [

0070 808- 75998 123.000 EACH 27. 50000 3382. 50 28. 50000 3505. 50| 27. 50000 3382. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0071 303-02172 39.000 My | 30. 00000 1170. 00| 50. 00000 1950. 00| 57. 50000 2242. 50
TEMPORARY AGGREGATE , NO 2 | | |

0072 701-06011 2.000 EACH 2500. 00000 5000. 00| 1500. 00000 3000. 00| 2173. 00000 4346. 00

DYNAM C PI LE LOAD TEST | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
PAGE : 450 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 36- 2231526 | (2) 35 1035114 | (3) 35-1106884
| WALSH CONSTR CO OF I LL | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON' COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o mmm o e e e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0073 701-06012 2.000 EACH 2500. 00000 5000. 00| 1500. 00000 3000. 00| 2173. 00000 4346. 00
TEST PILE, RESTR KE | | |
0074 701-01814 1.000 EACH 5000. 00000 5000. 00| 1500. 00000 1500. 00| 2173. 00000 2173. 00

MOBI LI ZATI ON FOR DYNAM C PI LE | |
MONI TORI NG AND EQUI PMVENT |

I
SECTI ON TOTALS | $ 4,447,330.00

e e e e e e e e e e e e e e e e e e e e e e e e e e e e e ——— o e e e e e e e e e e — e +- -

CONTRACT TOTALS | $ 4,447, 330. 00|

I
$ 4,842,980. 73| $ 4,947,555. 26

_________________________ o o e e e e e e e e e e e e e e e

$ 4,842,980. 73| $ 4,947,555. 26




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/28/04
PAGE : 450 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (4) 36- 2839689 | (5) 35-1582109 [
| I LLI NO'S CONSTRUCTORS CORP | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06845 LUMP|  36000. 00000 36000.00|  30000. 00000 30000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 NOS | 1750. 00000 19250. 00| 2500. 00000 27500. 00|
FIELD OFFICE, B | | |
0003 110-01001 LUMP|  25000. 00000 25000. 00|  275000. 00000 275000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  100000. 00000 100000. 00|  115000. 00000 115000. 00|
CLEARI NG RI GHT OF WAY | [ [
0005 202-02240 7445.700 n2 | 8. 00000 59565. 60| 8. 00000 59565. 60|
PAVEMENT REMOVAL | | |
0006 202-02241 726.000 m | 5. 25000 3811. 50| 4. 60000 3339. 60|
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP|  391214. 40000 391214. 40|  241000. 00000 241000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 549.000 n8 | 10. 00000 5490. 00| 15. 00000 8235. 00|
EXCAVATI ON, COVMON | [ [
0009 203-02070 22282.000 n8 | 5. 50000 122551. 00| 18. 00000 401076. 00|
BORROW | | [
0010 205-06937 1198.000 m | 5. 62000 6732. 76| 5. 62000 6732. 76|
TEMPORARY SI LT FENCE | | |
0011 206-51225 191.800 n8 | 10. 00000 1918. 00| 15. 00000 2877. 00|
EXCAVATI ON, DRY | | |
0012 207-07498 2687.000 n2 | 9. 50000 25526. 50| 5. 50000 14778. 50|
SUBGRADE TREATMENT, TYPE A | | |
0013 211-02050 11037.000 n8 | 25. 00000 275925. 00| 22. 00000 242814. 00|
B BORROW | | [
0014 211-06467 70.000 n8 | 50. 00000 3500. 00| 25. 00000 1750. 00|
AGGREGATE FOR END BENT BACKFI LL | [ [
0015 211-07454 15374.000 n8 | 50. 00000 768700. 00| 22. 00000 338228. 00|
STRUCTURE BACKFI LL | | |
0016 302-07455 178.000 n8 | 15. 00000 2670. 00| 35. 00000 6230. 00|
DENSE GRADED SUBBASE | | |
0017 303-01180 2076.100 My | 35. 00000 72663. 50 15. 00000 31141. 50|
COVPACTED AGGREGATE, NO 53 | | |
0018 306-08034 992.000 n2 | 3. 20000 3174. 40 4.00000 3968. 00|
M LLING ASPHALT, 38 nm | | |
0019 402-07433 1225.300 My | 48. 00000 58814. 40| 48. 00000 58814. 40|
HVA SURFACE, TYPE B | | [
0020 402-07438 1464.300 My | 37. 50000 54911. 25| 37. 50000 54911. 25|
I

HVA | NTERVEDI ATE, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/ 04
PAGE : 450 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 36- 2839689 | (5) 35 1582109 |
| ILLI NO'S CONSTRUCTORS CORP | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T ey
0021 402- 07441 5478.900 My | 33. 50000 183543. 15| 33. 50000 183543. 15|
HVA BASE, TYPE B | [ [
0022 405- 05518 5584.000 n2 | 0. 30000 1675. 20| 0. 30000 1675. 20|
ASPHALT FOR PRI NE COAT | [ [
0023 406- 05521 23035.100 n2 | 0. 05000 1151. 76| 0. 05000 1151. 76|
ASPHALT FOR TACK COAT | | |
0024 601-01522 4.000 EACH 1300. 00000 5200. 00| 1525. 00000 6100. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 01846 2.000 EACH 1700. 00000 3400. 00| 1545. 00000 3090. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 3 | | |
0026 601-94689 2.000 EACH 2300. 00000 4600. 00| 2150. 00000 4300. 00|
GUARDRAI L END TREATMENT, CS | | |
0027 601-99105 815.300 m | 39. 00000 31796. 70| 44. 00000 35873. 20|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 602- 06729 22.000 EACH| 5. 00000 110. 00| 4. 00000 88. 00|
BARRI ER DELI NEATOR | | [
0029 603-92636 876.200 m | 39. 00000 34171. 80| 55. 50000 48629. 10|
FENCE, CHAIN LINK, 1830 nm | | [
0030 609- 06259 502.000 n2 | 100. 00000 50200. 00| 65. 00000 32630. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | | [
0031 610-07487 58.400 My | 65. 00000 3796. 00| 65. 00000 3796. 00|
HVA FOR APPROACHES, TYPE B | | [
0032 616-02320 2318.000 n2 | 2. 50000 5795. 00| 2.00000 4636. 00|
GEOTEXTI LES | | |
0033 616- 06405 835.000 My | 30. 00000 25050. 00| 40. 00000 33400. 00|
R PRAP, REVETMVENT | | [
0034 621-01004 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0035 621- 06545 1.200 My | 640. 00000 768. 00| 640. 00000 768. 00|
FERTI LI ZER | | [
0036 621- 06554 251.000 kg | 7. 74000 1942. 74| 7. 74000 1942. 74|
SEED M XTURE, U | | |
0037 621- 06557 218.000 kg | 5. 90000 1286. 20| 5. 90000 1286. 20|
SEED M XTURE, T [ | [
0038 621-06565 5.900 My | 488. 00000 2879. 20| 488. 00000 2879. 20|
MULCH NG MATERI AL | | [
0039 621-06574 504.000 n2 | 6. 98000 3517. 92| 6. 98000 3517. 92|
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/04
PAGE : 450 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 36- 2839689 | (5) 35 1582109 |
| ILLI NO'S CONSTRUCTORS CORP | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0040 701-51161 1257.000 m | 132. 00000 165924. 00| 160. 00000 201120. 00|
PILE, STEEL SHELL, 5.16 nm 406 nm [ [ [
0041 702-51005 101.500 n8 | 850. 00000 86275. 00| 630. 00000 63945. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0042 702-51015 91.800 nB | 350. 00000 32130. 00| 230. 00000 21114. 00|
CONCRETE, B, FOOTI NGS | | I
0043 702- 92857 81.200 n8 | 1250. 00000 101500. 00| 630. 00000 51156. 00|
CONCRETE, C, SUBSTRUCTURE | | [
0044 703-51030 11956.000 kg | 1. 85000 22118. 60| 2. 61000 31205. 16|
REI NFORCI NG STEEL | | |
0045 703-51032 93699.000 kg | 2.00000 187398. 00| 2.31000 216444. 69|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0046 704-51002 496.900 n8 | 650. 00000 322985. 00| 450. 00000 223605. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706- 05732 4.000 EACH| 3500. 00000 14000. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0048 706-51020 55.200 n8 | 300. 00000 16560. 00| 650. 00000 35880. 00|
CONCRETE, C, RAILING | | |
0049 709-07110 4720.000 n2 | 8. 50000 40120. 00| 12. 90000 60888. 00|
SEAL COAT, GRAFFI TI RESI STANT | | |
0050 709-51821 LUMP|  14500. 00000 14500.00|  13360. 00000 13360. 00|
SURFACE SEAL [ [ [
0051 711-51038 LUMP| 1197500. 00000 1197500. 00| 1440000. 00000 1440000. 00|
STRUCTURAL STEEL | | [
0052 715- 05407 70.400 m | 26. 50000 1865. 60| 30. 00000 2112. 00|
Pl PE, END BENT DRAIN, 150 nm | | [
0053 720- 44000 2.000 EACH 200. 00000 400. 00| 100. 00000 200. 00|
CASTI NG, ADJUST TO GRADE [ [ [
0054 726-92406 9.000 EACH| 1750. 00000 15750. 00| 1600. 00000 14400. 00|
BEARI NG ASSEMBLY, ELASTOVERI C | | [
0055 731-93945 4720.100 n2 | 100. 00000 472010. 00| 125. 00000 590012. 50|
FACE PANELS, CONCRETE | [ [
0056 731-93946 4720.100 n2 | 80. 00000 377608. 00| 100. 00000 472010. 00|
WALL ERECTI ON [ [ [
0057 731-93947 834.700 m | 60. 00000 50082. 00| 65. 00000 54255. 50|
LEVELI NG PAD, CONCRETE [ | [
0058 801- 04308 6.000 EACH 405. 00000 2430. 00| 376. 00000 2256. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0059 801- 06625 22.000 EACH 90. 00000 1980. 00| 80. 00000 1760. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0060 801- 06640 15.000 EACH| 140. 00000 2100. 00| 146. 00000 2190. 00|

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 578, 476. 78 ROUTE : US 12
CALL ORDER : 450 CONTRACT ID : B -27639-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 36- 2839689 | (5) 35 1582109 [
| I LLI NO'S CONSTRUCTORS OCRP | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e et et et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0061 801-06645 2.000 EACH 55. 00000 110. 00| 60. 00000 120. 00|
CONSTRUCTI ON SIGN, B | | |
0062 801-06775 LUMP| 900. 00000 900.00]  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0063 801-07118 36.000 m | 45. 00000 1620. 00| 61. 00000 2196. 00|
BARRI CADE, I11-A | [
0064 802-05702 15.160 m | 31. 38000 475. 72| 22. 00000 333. 52|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0065 802- 76035 2.880 n2 | 146. 81000 422. 81| 150. 00000 432. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0066 808-03002 356.000 m | 1. 60000 569. 60| 2. 75000 979. 00|
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |
0067 808-03631 1609.000 m | 1. 60000 2574. 40| 2. 75000 4424, 75|
LINE, EPOXY, SOLID, WH TE, 100 mm | | [
0068 808- 03632 1424.000 m | 1. 60000 2278. 40| 2. 75000 3916. 00|
LINE, EPOXY, SOLID, YELLOWN 100 mm | | [
0069 808- 75996 123.000 EACH 6. 50000 799. 50| 7. 62000 937. 26|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0070 808- 75998 123.000 EACH 28. 50000 3505. 50| 52. 00000 6396. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0071 303-02172 39.000 My | 30. 00000 1170. 00| 22. 96000 895. 44|
TEMPORARY AGGREGATE , NO 2 | | |
0072 701-06011 2.000 EACH 750. 00000 1500. 00| 1300. 00000 2600. 00|
DYNAM C PI LE LOAD TEST | | |
0073 701-06012 2.000 EACH 825. 00000 1650. 00| 900. 00000 1800. 00|
TEST PILE, RESTRI KE | | |
0074 701-01814 1.000 EACH 250. 00000 250. 00| 0. 01000 0.01]
MOBI LI ZATI ON FOR DYNAM C PI LE | | |
MONI TORI NG AND EQUI PVENT | | |
SECTI ON TOTALS | $ 5,541, 864. 11] $ 5,830,511. 91
------------------------------------------ o m m et o e e e et e e o e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 5,541, 864. 11] $ 5,830,511.91]







